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July 24, 2024 
 
 
Division of Soil Conservation and Water Quality 
502 East 9th Street 
Des Moines, IA 50319 
 
TO: Prospective Bidders 
 
Subject: Addendum No. 1 to Bid Documents 
   Gru881728C Nutrient Reduction Wetland Project – Bid No. 24-05 
   Grundy County, Iowa 
 
This addendum forms a part of the bidding contract documents and modifies the original bidding documents dated 
July 2024. This addendum must be acknowledged on Page CC-2. FAILURE TO DO SO WILL SUBJECT BIDDER 
TO DISQUALIFICATON. 
 
Description: 
 
SPECIFICATION CS-008 4.B.1 

Add the following paragraphs to the end of this section: 
 
3. Subsidiary Item:  Field Entrance Installation 

This item shall include all labor, materials, equipment, and Iowa One Call notifications to install a 
culvert and field entrance just north of the easement on the east side of J Avenue.  The permit 
application will be completed by IDALS.  The culvert shall be 12 gage galvanized steel with a minimum 
diameter of 18 inches and 40 feet in length.  Fill material can be used on site.  The fill above the culvert 
must have a minimum top width of 24 feet, a minimum cover of 2 feet and no steeper than 2:1 side 
slopes on each end. 
 

  4. Subsidiary Item:  Site Clearing 
The lower portion of the wetland outlet and channel will require some clearing.  Any trees in this area 
must be cut down prior to April 1.  Cleared material shall be stockpiled and burned with any remaining 
waste buried outside of structural areas.   

 
Sincerely, 
 
 
Michael L. Bourland, P.E. 
Water Resources Bureau 

 
MLB 

 
End of Addendum No. 1 
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GRUNDY COUNTY WETLAND PROJECT 
GRU881728C - BID NO. 24-05 

PREBID MEETING 
July 15, 2024 – 9:00 AM 

Introduction: 
1. Tracy Bruun, Division of Soil Conservation and Water Quality (Division) opened the meeting and

introduced:

• Mike Bourland, Engineer with Division

• USDA-NRCS, Jeff Lutz

• Others: See sign-in sheet

3. Two projects are being bid at this time, including this one, the other is in Bremer County.

Bidder's Qualifications: 
All Bidders shall meet the following qualifications: 

1. Contractors are required to be registered with the Iowa Division of Labor.

2. Bidders shall, upon request of the Division, submit a statement of Bidder’s qualifications including
experience, any contracts that are in default, available equipment, personnel, and financial ability to
perform the work as outlined in Section 2 of Document BB.

Method of Bidding: 
This is a unit price contract, and bidders shall submit unit price bids as required for the work items covered 
by the specifications. Prices shall cover complete work and include all costs incidental thereto unless 
otherwise indicated. The base bid includes all items 1 through 24. A separate Document CC was provided 
with the bid package that is to be used for submitting the bid.  

If work is added to the contract by the Division after the contract execution which is not covered by a bid 
price outlined in the Proposal and Schedule of Prices (Document CC), a Change Order or Contract 
Amendment will be issued as required. If the additional work requires an extension of the contract 
completion date(s), a Contract Amendment will be issued. 

Submission of Bids and Bid Security: 
Bids should be submitted in two sealed envelopes. One envelope should include the Proposal and 
Schedule of Prices (Document CC) that must be signed by a legally authorized representative of the Bidder 
and notarized. All issued addenda shall be acknowledged as received by the Bidder. Do not submit Plans or 
Specifications with the bid. If this form is not accurately completed, this shall prevent the reading of that 
Bidder's bid. 

A separate envelope attached (taped) to the front of the envelope containing the bid shall contain the Bid 
Security or bid bond, which is in the amount of ten percent (10%) of the base bid. It should be noted that 
the bid number, Bid 24-05, and the Bidder's name and address must appear on the exterior of both 
envelopes. If the Bidder elects to use a bid bond, the bidder shall complete the Proposal Guarantee Bond 
(Document EE) and include it in the smaller envelope. 

All bids are due no later than 3:00 PM at the Wallace State Office Building, 502 E. 9th Street, Des Moines, 
Iowa, Division of Soil Conservation and Water Quality on Gru881728C, August 1, 2024. Bids must be dated 
and time-stamped by a representative of the Division. Bids received after this time will be rejected and 
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returned unopened to the Bidder. Bids for 24-05 will be opened beginning at 3:20 PM on that same day. 
Signs will be posted for room location within the Wallace Building.  Call in number is 1-877-304-9269 
Access Code 519321 
 
Bids may be mailed, or hand-delivered. Contact Tracy Bruun, (515) 344-6279 to be met in the lobby. If you 
are mailing a bid, be aware that it can take 2 days for next-day deliveries.  It is recommended that you 
send an email letting Tracy know it is coming via mail.  tracy.bruun@iowaagriculture.gov  
 

Evaluation of bids and award of Construction Contract: 
This Bremer County Nutrient Reduction Wetland Project shall be awarded to the lowest responsible, 
responsive bidder as determined by the Division. In evaluating the bids, the Division may consider such 
factors as alternates, bid price, experience, contracts in default, responsibility of the Bidder, and similar 
factors in determining which bid it deems to be in the best interest of the Division for the project. In 
comparing bid prices, the total bids of the various Bidders shall be determined by applying the unit prices 
bid for each work item against the estimated work item quantities outlined in the Proposal and Schedule 
of Prices (Document CC). 
 
Bid tabulations for this Bremer County Nutrient Reduction Wetland Project will be prepared the week 
following the Bid Opening and distributed to all Bidders and those on the plan holders list.  Other 
interested parties must request bid tabulations. 

 
Execution of Contract: 

1. The party to whom this Bremer County Nutrient Reduction Wetland Project is awarded shall be 
required to:  

✓ execute the Contract;  
✓ obtain the appropriate insurance coverage and Performance/Payment Bond;  
✓ provide their Iowa Division of Labor Public Registration Number;  
✓ and submit the Construction Progress Schedule (Document JJ)  

 within fourteen (14) calendar days from the date of receipt of the Notice-of-Award. In case of failure of 
the Bidder to execute the Contract, the Division may, at its option, consider the Bidder in default, in 
which case the bid security accompanying the bid shall become the property of the Division. 

 
2. The Division, within fourteen (14) days of receipt of an acceptable and properly executed 

Performance/Payment Bond, certification of acceptable insurance coverage, and properly executed 
Contract; shall sign the Contract and return to such party an executed copy of the Contract. Should the 
Division not execute the Contract within such period, the Contractor may, by submitting written notice, 
withdraw the signed Contract. Such notice of withdrawal shall be effective upon receipt of the notice.  

 
3. The Notice-to-Proceed shall be issued within five (5) days of the execution of the Contract by the 

Division, provided that the Construction Progress Schedule has been accepted by the Division. Should 
there be additional time required to make adjustments to the Construction Progress Schedule, the time 
to issue the Notice-to-Proceed may be extended to allow for this. If the Notice-to-Proceed has not been 
issued within a thirty (30) day period, or within a greater period mutually agreed upon, the Contractor 
may terminate the Contract without further liability on the part of either party. 

 
Taxes: 

Since this is a state contract, there is no sales tax for materials purchased. We will be providing a tax 
exemption certificate to the awarded contractor as indicated on the last page of the appendix of 
construction contract documents. This should be considered when determining the unit prices submitted 
in the bid. 

mailto:tracy.bruun@iowaagriculture.gov
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Measurement and Payment: 

The specifications describing the work to be accomplished under each particular work item, also describe 
the method to be used in measuring and calculating the payment quantities for each work item set forth in 
the proposal. Payments will be made based on monthly estimates in amounts equal to ninety-five percent 
(95%) of the value of work completed. Mobilization will be paid at a percentage of the lump sum bid 
amount for this item equal to the overall percent complete of the project (less retainage). In preparing 
monthly estimates, advancement will be made therein for ninety-five percent (95%) of the cost of 
materials stored on site. 

 
Time of Completion: 

The final date for completion of all work except for seeding is set for June 1, 2025. The final date for 
completion of seeding is June 30, 2025.  

 
Liquidated Damages: 

There are liquidated damages provisions on this project. These damages reflect additional administrative, 
design, and inspection costs, as well as continued costs to the natural environment. If all work except for 
seeding is not completed by June 1, 2025, absent a No-Fault Extension, the Contractor may be assessed 
damages in the amount of $175 per day. If the seeding is not subsequently completed by June 30, 2025, 
absent a No-Fault Extension, the Contractor may be assessed damages in the amount of $125 per day. 

 
 
Questions and Addenda: 

Questions concerning interpretation or intent of the Plans and Construction Specifications should be 
directed to Jeff Lutz, JeffLutz2@usda.gov, USDA-NRCS, and must copy Tracy Bruun: 
tracy.bruun@iowaagriculture.gov with the Division. All other questions concerning the Contract 
Documents should be addressed to Tracy Bruun, Division: 515 344-6279 or 
tracy.bruun@iowaagriculture.gov. 
 
Any questions that should be considered as part of an addendum must be submitted to us in writing by 
July 22, 2024. The Division will make every attempt to issue any necessary addenda no later than the day 
after the last date for questions. If an addendum is sent, please make sure to note on Page CC-2 that you 
have received and acknowledged the addendum.  
 
The Division reserves the right to revise or amend the Contract Documents prior to the date set forth for 
receipt of bids. Such revisions and amendments, if any, shall be announced by an addendum or addenda 
to the Contract Documents. Copies of such addenda, as may be issued, shall be furnished to all plan 
holders. Bidders are required to acknowledge receipt of any addenda by listing such addenda in the 
Proposal and Schedule of Prices (Document CC). 

 
Engineer’s Discussion:  
 
Project Summary 

The project includes creating a new water quality treatment wetland within an existing draw.  Grading is 
required to establish a grassed waterway extending to the wetland which has the primary outlet consisting 
of a tied-concrete mat that transitions to channel flowing to an existing creek.  Incoming tile will be 
redirected into the wetland above the normal pool elevation.  A description of each bid item is provided in 
the specifications - how measurement and payment will be made, and incidental items associated with the 
bid items.  The contractor should carefully review the details on the plans for the tied-concrete mat for 
installation details if they have not used this before.   
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The project has been designed by Jeff Lutz with NRCS, who will also be on-site for observations during 
construction.  Jeff will provide stakes or control points for the contractor to use for grading.   
 
The project is located just east of J Avenue about two miles east of Holland, Iowa.  A new field entrance on 
the north side of the project will be required.  The Secondary Road permit will be obtained by IDALS-
DSCWQ once the bidding is complete.  The Contractor will need to coordinate as needed with the 
landowner and the County for installation.  The new field entrance will need to be installed before other 
work can be completed for this project.   
 
The landowner planted the area within the easement with a cover crop this year so work can be initiated 
as soon as the contract is executed.  Some of the tile work will be done outside the easement area.  Any 
crop damage area will be measured and paid out to the contractor as a change order to be passed along to 
the owner.  IDALS will determine the rate and provide payment information to the contractor.   
 
The earthwork quantities provided on the plans and bid sheet does not include shrinkage.  It is anticipated 
that the amount of cut and fill required will balance on site.  Any excess material will be disposed of on-
site in consultation with the engineer.  The contractor is responsible for water control during construction.  
All rock encountered during construction can be kept and used in area of the project requiring rock.   

 
Key Discussion Points 

1. Water entering the site will be intercepted with a blind inlet with connecting tile that flows 

downstream into the planned wetland.   

2. A parabolic grassed waterway with three rock check dams will pass water to the wetland that is 

not caught by the blind inlet.  The grassed waterway is to be seeded prior to placement of the 

manufactured mulch blanket. 

3. A diversion channel is included on the upper end of the project on the east side of the grassed 

waterway that will direct water to the grassed waterway.   

4. A sub-intercepting tile and main intercepting tile are planned on each side of the wetland.  

Please note the sizes and whether they are perforated or non-perforated as provided on the plans.  

These and are intended to connect to existing pattern tile and then outlet into the grassed 

waterway that flows into the wetland.  Some of the tile installation will require mounding of soil 

to provide adequate cover. 

5. The main outlet for the wetland consists of a tied-concrete mats chute that transitions to a 

waterway.  The details are provided on Sheets 10 and 11.  Take note of the overlap, 

underlayment, and anchoring details.  This area is to be seeded prior to the mat placement.   

6. The dike requires a core trench.  Dewatering will likely be needed to be able to place clay 

material and obtain the needed compaction.   

7. A water control structure and outlet pipes are included with this project with the details provided 

on Sheet 24 and 25.  Please note the anti-seep collars are incidental.  Care will need to be taken 

for placement of the geotextile under the tied-concrete mat where the outlet tile extends through 

the tied-concrete mat.   

8. A trapezoidal grassed waterway with several rock check dams is to be constructed below the 

wetland outlet to an existing creek.  This waterway will also receive a manufactured mulch 

blanket, which should be seeded prior to its placement.  Work in portions of this will require 

clearing close to the creek.  This should be considered incidental and included in the cost for 

mobilization.  All clearing should be completed prior to April 1.   

9. A sign will be provided by IDALS that is to be installed as part of the mobilization.   
 



Name Company/Affiliation Address Email Phone
1 Tracy Bruun Division 502 E. 9th St., Des Moines IA 50309 tracy.bruun@iowaagriculture.gov 515-344-6279
2 Mike Bourland Division 502 E. 9th St., Des Moines IA 50309 mike.bourland@iowaagriculture.gov 515-242-6130
3 Fred Abels landowner FarmerFred1981@hotmail.com 319-640-2002
4 Jeff Lutz NRCS, Engineering tech 1510 3rd St SW Waverly IA jeff.lutz2@usda.gov 319-349-5380
5 Shane Wulff Division 502 E. 9th St., Des Moines IA 50309 shane.wulf@iowaagriculture.gov 515-322-7662
6 Tethan Meyer IDALS 805 W 4th ST Grundy Center ethan.meyer@ia.nacdnet.net
7 Hunter Filloon NRCS, SCT 805 W 4th ST Grundy Center hunter.filloon@usda.gov
8 Don Davidson IA Drainage District, WFS 18711 250th ST Grundy Center davidson@gcmuni.net 319-239-6714
9 Courtney Myers NRCS, DC 805 W 4th ST Grundy Center courtney.myers@usda.gov 319-824-3634
10 Braxton Rottinghaus PCI 104 Blackhawk St Reinbeck IA 50669 braxtonr@pcius.com 319-560-9845

Pre-Bid Meeting Sign-in Sheet
July 15, 2024 at the USDA Grundy County Service Center

Bid No.: 24-05
Project ID: Gru881728C Nutrient Reduction Wetland



7/24/2024
1:53 PM

Division of Soil Conservation and Water Quality
Plan Holders List for Bid #  24-05 Project ID Gru881728C

1 of 1

24-05 Name Company Street Address City State Zip code Phone Email
X Aaron Crane Aaron Crane Construction LLC 1833 120th St Manchester IA 52057 563-920-1250 arcrane1250@gmail.com
X Cole Anderson Anderson Drainage & Excavation 1949 Georgia Ave Rutland IA 50528 515-890-1743 coleander10@gmail.com
X Cindy Adams Master Builders of Iowa 221 Park Street Des Moines IA 50309 515-288-7339 Cadams@mbi.build
X Julie Knutson Master Builders of Iowa 4100 Westwon Pkwy West Des Moines IA 50266 712-276-3681 jknudson@mbi.build
X Samantha Millang Peterson Contractors Inc. 104 Blackhawk Street Reinbeck IA 50669 319-345-2713 x208 sam@pcius.com
X Derrick Shinn Boulder Contracting LLC 319-471-3687 derrick@bouldercontracting.net


