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NOTICE-TO-BIDDERS 

Car833409A Nutrient Reduction Wetland Project 

Section 09, Township 83 North, Range 34 West 

Carroll County, Iowa 

 

Sealed bids will be received by the Iowa Department of Agriculture & Land Stewardship, Division of Soil Conservation and 

Water Quality (Division), via the Iowa Management of Procurement and Contracts System (IMPACS), until 3:00 PM local 

time, Tuesday, 10/27/2026. The bid opening, open to the public, will be held through IMPACS beginning at 3:00 PM local 

time, on Tuesday, 10/27/2026, when bids will be read aloud. Interested parties may call in to hear the bid opening using the 

Microsoft Teams call-in number and code: +1 469-998-7627, Code 910454647#. Bids must be submitted on the appropriate 

bid forms provided and shall include a bid bond in the amount of ten percent (10%). Bidders must also be registered with the 

Iowa Department of Inspections, Appeals & Licensing. 

 

In general, the work includes constructing a wetland that will treat the water from an existing ditch using a solar panel 

powered pump.  The project includes, but is not limited to, selective clearing, excavation and grading, along with tile and 

outlet structures, pump installation, tile installation, riprap placement, and seeding.  This project includes around 19,861 total 

cubic yards of earthwork, 835 linear feet of pipe installation, 29 tons of riprap, installation of a Modified SW-513 concrete 

outlet structure, lift station consisting of a SW-401 concrete structure, solar pump system and 2.4 acres of seeding. The 

estimated construction cost range for this project is $175,000 to $275,000. 

 

Construction will commence within 7 days of the preconstruction meeting, unless otherwise mutually agreed upon. 

Construction deadline: 09/01/2027 

Seeding deadline-buffer: 12/15/2027 (Must be completed within the buffer seeding period.) 

Seeding deadline-structure: 12/15/2027 (Must be completed within the structure seeding period.) 

 

Given the number of projects being bid and the meetings involved, we believe we can be more strategic in determining when 

in-person attendance is necessary. To improve efficiency while maintaining appropriate participation and communication, a 

virtual attendance option is being added for pre-bid meetings. This option is intended to provide flexibility and is not a 

replacement for attendance or participation when in-person attendance is necessary. 

 

If you plan to attend the pre-bid meeting in person, you MUST email Tracy.Blocker@iowaagriculture.gov by 3:00 PM 

the day prior to the pre-bid meeting to confirm your in-person attendance. 

 

If no one has indicated that they will attend in person by the deadline, the pre-bid meeting will be held virtually only. No in-

person meeting will be held in that circumstance. 

 

Attendance at the pre-bid conference by prospective bidders is not mandatory but is encouraged. 

 

➢ In-Person Pre-Bid Meeting Option: RSVP Required by 3:00 PM the Day Prior 

Time: 11:00 AM   Date: 10/06/2026 

Location: Carroll Public Library, Carroll Public Library, Carroll, IA 51401 

515-344-6279 

 

➢ Virtual Pre-Bid Meeting Option: This will be the only option if no one has indicated they will attend in person 

Pre-bid TEAMS Link: https://teams.microsoft.com/meet/279493272633320?p=6UDK2Sb6iFzQd9p6V2  (Audio & Video) 

Pre-bid Call-in number & code: +1 469-998-7627, Code 757312285# (Audio only) 

 

The Plans and Construction Specifications governing the construction of the proposed improvements have been prepared by 

Brandon Short, P.E., Bolton & Menk, and are hereby made a part of this notice by reference, and the proposed contract shall 

be executed in compliance therewith. Copies of the Contract Documents, including Plans, Construction Specifications, and 

Bid Package, are available through the website link: 

https://das.iowa.gov/vendors/bidding-opportunities#vendor-bid-opportunities 

• View Other Agency Hosted Solicitations 

                     OR 

https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=DASIowa 

View as PDF to open bid documents 

mailto:Tracy.Blocker@Iowa.agriculture.gov
https://das.iowa.gov/vendors/bidding-opportunities#vendor-bid-opportunities
https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=DASIowa
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In order to be included on the plan holders list, which is required to receive meeting minutes, addenda, and an updated plan 

holders list, interested parties must make a written email request to Tracy Blocker, Division, at 

Tracy.Blocker@iowaagriculture.gov, or make a verbal request to the Division by telephone at 515-344-6279. Bidders who 

attend and sign in to the pre-bid conference will be added to the plan holders list. 

 

A printed copy of the Plans and Construction Specifications can be viewed by appointment by contacting Tracy Blocker, 

Division, at Tracy.Blocker@iowaagriculture.gov or 515-344-6279. Printed copies of the Specifications and Plans will be 

provided to the successful bidder. 

 

The successful bidder shall be required to furnish a Performance/Payment Bond in an amount equal to one hundred percent 

(100%) of the contract price. 

 

Questions concerning the Plans and Construction Specifications should be submitted in writing and addressed to Brandon 

Short, P.E., Bolton & Menk, with a copy to Tracy Blocker, Division, at Tracy.Blocker@iowaagriculture.gov.  

 

All other questions concerning the Contract Documents should be addressed to Tracy Blocker, Division, at 

Tracy.Blocker@iowaagriculture.gov or 515-344-6279.  

 

To be considered for inclusion in a final addendum, written questions must be received by 3:00 PM on 10/14/2026. 

 

The Division reserves the right to reject any or all proposals and to waive technicalities and irregularities. 

 

BIDDER LOGIN – https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa 

 

END OF DOCUMENT AA 

 

 

mailto:Tracy.Blocker@Iowa.agriculture.gov
mailto:Tracy.Blocker@Iowa.agriculture.gov
mailto:Tracy.Blocker@Iowa.agriculture.gov
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https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa
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INSTRUCTIONS TO BIDDERS 

TABLE OF CONTENTS 

01 BIDDER'S KNOWLEDGE & PRE-BID CONFERENCE BB-1 
02 BIDDER'S QUALIFICATIONS BB-1 
03 OBTAINING BID DOCUMENTS BB-2 
04 METHOD OF BIDDING BB-2 
05 SUBMISSION OF BIDS BB-2 
06 BID SECURITY BB-3 
07 WITHDRAWAL OF BIDS BB-3 
08 EVALUATION OF BIDS AND AWARD OF CONTRACT BB-3 
09 TAXES BB-3 
10 EXECUTION OF CONTRACT BB-3 
11 QUANTITIES BB-4 
12 QUESTIONS AND ADDENDA BB-4 
13 PRECONSTRUCTION CONFERENCE BB-4 
14 SUMMARY OF BID SUBMITTAL REQUIREMENTS BB-4 

01 BIDDER'S KNOWLEDGE & PRE-BID CONFERENCE 

The proposed project is located as specified in the Notice-to-Bidders (Document AA). Bidders shall familiarize themselves with 
the Contract Documents and conditions that will affect the construction. Specific items relating to the preparation of bids and 
the submission thereof are listed elsewhere in the Contract Documents. It will be the responsibility of the bidder to examine all 
Contract Documents and to make a personal examination of the job site and the physical conditions that may affect bidding and 
performance under the Contract.  

A pre-bid conference will be held at the location, date and time as set forth in the Notice-to-Bidders. Attendance at the pre-bid 
conference by prospective bidders is not mandatory but is encouraged. 

02 BIDDER'S QUALIFICATIONS 

To demonstrate qualifications to perform the Work, each Bidder must be prepared to submit, within ten (10) days of Division 
of Soil Conservation and Water Quality (Division) request, written evidence, such as financial data, previous experience, 
present commitments and other such data as may be called for below. 

♦ Contractors are required to be registered with the Iowa Department of Inspections, Appeals & Licensing.
♦ Bidder must verify the number of years engaged in the contracting business under the present firm name, and

the name of the state where incorporated.
♦ A Bidder must show ownership of twenty percent (20%) of their own equipment and list equipment that will

be rented or subcontracted by the Bidder to evaluate if the Bidder can complete the Work in accordance with
the Bidding Documents.

♦ Bidder must provide performance record giving the description, location, and telephone numbers of similar
projects constructed in a satisfactory manner by the Bidder.

♦ Bidder must submit a list of projects presently under contract, the approximate contract amount, and percent
of completion of each.

♦ Bidder must demonstrate satisfactory performance on previous and present contracts similar in scope to the
subject of this project.

♦ Bidder must provide a list of contracts which resulted in lawsuits, contracts defaulted, and a statement of the
Bidder indicating whether or not the Bidder has ever filed bankruptcy.
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♦ Bidder must provide the technical experience of personnel guaranteed to be employed in the responsible
charge of the Work stating whether the personnel have or have not performed satisfactorily on other contracts
of like nature and magnitude or comparable difficulty at similar rate of progress.

♦ Bidder must provide such additional information as will assist the Division in determining whether the Bidder
is adequately prepared to fulfill the contract.

If the successful bidder is a non-Iowa corporation, the bidder shall submit proof to the Division, prior to the execution of the 
contract, of authorization by the Secretary of State to do business in Iowa.  

03 OBTAINING BID DOCUMENTS 

An electronic copy of all of the bidding documents for this project has been posted to the Iowa Department of Agriculture and 
Land Stewardship website: https://iowaagriculture.gov/dscwq/requests-proposals and 

https://das.iowa.gov/vendors/bidding-opportunities#vendor-bid-opportunities 
• View Other Agency Hosted Solicitations

• BIDDER LOGIN - https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa

These include Document AA – Notice to Bidders, Document BB – Instruction to Bidders, Document CC – Proposal and 
Schedule of Prices, Document DD – Construction Contract, Document EE – Proposal Guarantee (Bid Bond), Document FF – 
General Conditions, Document GG – Special Conditions, Document NN – Performance Bond. The website also contains the 
Construction Specifications and the Construction Plans developed by the engineer. The documents on these websites can be 
viewed or printed by those interested in the project.  

The Division will maintain an updated plan holders list for this project. In order to be added to the plan holders list, the 
interested party must contact the Division by phone, fax, letter, or e-mail. Bidders who attend and sign-in to the pre-bid 
conference will be added to the plan holders list. Viewing the documents on-line does not automatically add you to the plan 
holders list. Those listed as a plan holder will receive meeting minutes, any and all addenda and an updated plan holders list. 
These documents can be received directly from the Division. 

04 METHOD OF BIDDING 

Bidders shall submit unit price bids as required for the work items covered by the Bid Documents. Failure to submit unit prices 
as required shall result in disqualification of the bid. Prices shall cover complete work and include all costs incidental thereto, 
unless otherwise indicated.  

The Division may change location, quantities, and combination of units as required during the progress of construction. If work 
is added to the Contract that is not covered by a bid price set forth in the Proposal and Schedule of Prices (Document CC), a 
Change Order or Contract Amendment as necessary, including the negotiated cost for said work, will be issued by the Division 
prior to the work being performed.  

Bids will be compared using quantities shown in the proposal. The quantities of work shown represent the Engineer’s estimate 
of work to be completed as shown on the plans and measured in accordance with provisions in this Contract defining the 
method to be used in measuring such quantities. The Contractor's compensation will be computed on the basis of final 
quantities of completed work. Where a lump sum is shown on the proposal as a unit bid price for a specified work item, the 
Contractor will be paid that amount for the completed and accepted work. 

In the event of discrepancies between unit prices and unit price extensions listed in bidder's proposal, unit prices shall 
govern.  

05 SUBMISSION OF BIDS 

Interested bidders shall only submit bids on IMPACS.  All required documents must be submitted on IMPACS for the bid to be 
opened. These documents include: the Bid Submittal Authorization Form, acknowledgment of all issued addenda, and the Bid 
Bond as specified in Section 06.  The bid itself will be entered and calculated via the ‘Items’ feature within IMPACS. All bids 
must be submitted with any modifications prior to the time and date noted for bid submission.  A legally authorized 
representative of the bidder shall sign the bid. 

https://iowaagriculture.gov/dscwq/requests-proposals
https://das.iowa.gov/vendors/bidding-opportunities#vendor-bid-opportunities
https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa
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06 BID SECURITY 
 
Bidder shall provide a Bid Bond (Proposal Guarantee, Document EE) in the form of a cashier's check, certified check, or Surety 
Bond for the project in the amount of ten percent (10%) of the base bid (no alternates included). Cashier’s check or certified 
check must be delivered to the Hoover State Office Building at least 3 hours prior to bid closing. The Bid Bond shall be made 
payable to the Division and shall be forfeited and become the property of the Division if the successful bidder fails or refuses to 
enter into contract and furnish the Performance Bond within fourteen (14) calendar days after their proposal has been accepted. 
If the Bid Bond is not required to be forfeited, checks will be returned to the bidders. 
 
07 WITHDRAWAL OF BIDS 
 
Bids may be withdrawn any time prior to the scheduled closing time for receipt of bids; but no bid may be withdrawn for a 
period of thirty (30) calendar days thereafter. 
 
08 EVALUATION OF BIDS AND AWARD OF CONTRACT 
 
The Contract shall be awarded to the lowest responsible bidder as determined by the Division. In evaluating the bids, the 
Division may consider such factors as bid price and bidder qualifications outlined in Section 02, including whether the bidder 
currently has a contract in default with the Division. In comparing bid prices, the total bids of the various bidders shall be 
determined by applying the unit prices bid for each work item against the estimated work item quantities set forth in the 
proposal.  
 
09 TAXES 
 
Materials purchased for this construction contract let by the Division are exempt from sales and use tax, including local option 
taxes. This exemption applies only to materials that are components of the final project. The contractor and subcontractors will 
be issued a Sales Tax Exemption Certificate from the Division that is specific for this contract. A sample of this form is 
included in the appendix. Refer to Iowa Department of Revenue and Finance’s website for additional information: 
https://tax.iowa.gov/iowa-contractors-guide 
 
The bidder shall include in his proposal all other federal and state taxes required by law.  
 
10 EXECUTION OF CONTRACT 
 
The bidder to whom the contract is awarded will be required to execute the Contract, obtain the appropriate insurance coverage 
and the Performance Bond, provide their Iowa Department of Labor Public Registration Number, and complete the provided 
Construction Progress Schedule within fourteen (14) calendar days from the date when Notice-of-Award is delivered to the 
Bidder. The necessary Contract, Performance Bond, and Construction Progress Schedule forms shall accompany the Notice-of-
Award. In case of failure of the Bidder to execute the Contract, the Division shall have the option to consider the Bidder in 
default, in which case the Bid Bond accompanying the proposal shall become the property of the Division.  

 
The Division, within fourteen (14) days of receipt of acceptable proof of insurance coverage, Performance Bond, and Contract, 
signed by the party to whom the Contract was awarded, shall sign the Contract and return to such party an executed copy of the 
Contract. Should the Division not execute the Contract within such period, the Bidder may, with written notice, withdraw the 
signed Contract. Such notice of withdrawal shall be effective upon receipt of the notice by the Division. 
 
The Division shall review the submitted Construction Progress Schedule, and work with the Contractor to adjust the schedule if 
it is deemed necessary. The Notice-to-Proceed shall be issued by the Division within five (5) days of the execution of the 
Contract, provided that the Construction Progress Schedule has been accepted by the Division. Should there be additional time 
required to make adjustments to the Construction Progress Schedule, the time to issue the Notice-to-Proceed may be extended 
to allow for this. Should there be any other reason why the Notice-to-Proceed cannot be issued within such period, the time 
may be extended by mutual agreement between the Division and Contractor. If the Notice-to-Proceed has not been issued 
within a thirty (30) day period, or within a greater period mutually agreed upon, the Contractor may terminate the Contract 
without further liability on the part of either party.  
 
The Contract when executed shall be deemed to include the entire agreement between the parties; the Contractor shall not claim 
any modifications resulting from representation or promise made by representatives of the Division or other persons.  
 
 

https://tax.iowa.gov/iowa-contractors-guide
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11 QUANTITIES 
 
Estimated quantities shown on the proposal form are provided for the Contractor's information and for comparative purposes in 
awarding a construction contract. Such quantities are intended to represent the work shown on the Plans, measured as defined 
in the Construction Specifications. However, said quantities are only estimates and are subject to increases and/or decreases 
during construction of the project. 
 
12 QUESTIONS AND ADDENDA 
 
If any person contemplating submitting a bid for the proposed work, material or equipment is in doubt as to the true meaning of 
any part of the Plans, Construction Specifications, or other Contract Documents, that person may request an interpretation 
thereof. The person submitting the request will be responsible for its prompt delivery. 
 
Questions concerning interpretation or intent of the Plans and Construction Specifications should be made in writing and 
directed to the Engineer, with the Division copied on the correspondence, as specified in the Notice-to-Bidders. All other 
questions concerning Contract Documents should be addressed to Tracy Blocker, Division, tracy.Blocker@iowaagriculture.gov 
or 515-344-6279. 
 
Any oral interpretation given will be valid only if confirmed by written addendum. Information obtained from an officer, agent, 
or employee of the Division shall not affect the risks or obligations assumed by the Contractor or relieve them from fulfilling 
any of the conditions of the Contract. All interpretation requests should be addressed in writing and received no later than the 
date stipulated in the Notice-to-Bidders so that responses may be included in an Addendum prior to bid opening.  
 
The Division reserves the right to revise or amend the Bid Documents prior to the date set for receipt of bids. Such revisions 
and amendments, if any, will be announced by an addendum or addenda to the Bid Documents. Copies of such addenda will be 
furnished to all plan holders. Bidders are required to acknowledge receipt of all addenda by listing such addenda in the 
Proposal and Schedule of Prices (Document CC), and to submit the form on IMPACS prior to the date and time of the bid 
opening.   
 
13 PRECONSTRUCTION CONFERENCE 
 
Following the award of Contract, and prior to beginning construction, the Contractor will be required to attend a 
preconstruction meeting at a mutual time and place designated by the Division. This Preconstruction Conference will be held 
within seven (7) days prior to the Construction Start Date identified on the approved Construction Progress Schedule, or earlier 
if mutually agreed upon by Division, Contractor, and Engineer. No work may commence on site prior to the Preconstruction 
Conference. If the Contractor plans to move the Construction Start Date to a date earlier than previously agreed upon in the 
Construction Progress Schedule, this shall be communicated to the Division in a timely manner to allow for scheduling of the 
Preconstruction Conference. Should there be a reason why the construction work on site cannot commence by the agreed upon 
Construction Start Date, the schedule may be adjusted by mutual agreement between the Division and Contractor, as described 
in the General Conditions (Document FF, Paragraph 3-21). 
 
See also Document FF Paragraph 3-01. 
 
14 SUMMARY OF BID SUBMITTAL REQUIREMENTS 
 
Before submitting a bid, be certain that all documents have been completed properly. Failure to complete and sign all 
documents and to comply with the requirements listed below can cause the bid not to be read.  
 
A. Bid Security 
 
 The bid security must be in the minimum amount of ten percent (10%) of the total base bid amount. Bid security can 

be submitted in one of two ways: 
 

1. SURETY BOND uploaded to IMPACS- (Executed by a corporation authorized to contract as Surety in the 
State of Iowa - Use Document EE attached), OR; 

1. CERTIFIED CHECK OR CASHIER'S CHECK delivered to IDALS- (Drawn on a bank in the State of Iowa, 
or a bank chartered under the laws of the United States) 
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Bidders choosing to submit a surety bond will be required to complete and submit the form included in Document EE 
of the bid package. This completed form must be submitted in IMPACS as part of the full proposal. Bidders who do 
not complete the form in full or do not submit the completed form in IMPACS will be disqualified from the bidding 
process.  
 
Bidders choosing to submit a certified check or cashier’s check will be required to upload a statement in IMPACS 
indicating intent to submit either a certified check or cashier’s check. The check must be physically delivered to 
IDALS no later than three hours prior to the bid deadline. The bidder will be solely responsible for ensuring this 
deadline is satisfied. Failure to satisfy all these conditions will result in disqualification of the bid in question.  

 
B. Bid Documents 
 

 The following items from the Proposal and Schedule of Prices (Document CC) shall be completed and signed:  
 

1. IMPACS ‘Items’ from the Proposal and Schedule of Prices 
a. Items from the Schedule of Prices shall be submitted under ‘Items’ in IMPACS to include unit prices 
with the total bid amount. 

2. Affidavit notarizing signature of bidder 
a. IMPACS question for affidavit signature shall be submitted prior to specified bid opening date and 
time.  

3. Acknowledgement of Addenda 
a.  IMPACS question for addenda shall be submitted prior to specified bid opening date and time.  

 
THE BID CANNOT BE READ IF ANY OF THESE DOCUMENTS ARE OMITTED OR ARE NOT PROPERLY COMPLETED. 
 

NOTE: ALL BID DOCUMENTS MUST BE SUBMITTED AS PRINTED. NO ALTERATIONS, ADDITIONS, OR 
DELETIONS ARE PERMITTED. 

 
END OF DOCUMENT BB 
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Time and Date for Bid Submissions: 3:00 PM, 10/27/2026 
BIDDER LOGIN –  
https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa 

Time and Date of Bid Opening: 3:00 PM, October 27, 2026 

Bid Opening TEAMS:  +1 469-998-7627, Code 910454647#

Project Description and Location: Car833409A Nutrient Reduction Wetland Project 
Section 09, Township 83 North, Range 34 West 
Carroll County, Iowa 

PROPOSAL AND SCHEDULE OF PRICES 

Proposal of ____________________________________________________________________________________________ 
(PRINT Name of Bidder: COMPANY & CONTACT) 

Located at 
(FULL Address) 

(        ) 
(Telephone Number) 

Amount of 
Proposal Guarantee 

Description of Work Specified Completion Date Liquidated Damages 

10% of Base Bid 
All Work Except Seeding September 1, 2027 $175.00 Per Day 

Seeding - Buffer 
Seeding – Structure 

December 15, 2027 
December 15, 2027 $125.00 Per Day 

Seeding must be done within the respective seeding period 

The undersigned hereby agrees, if awarded the contract, to execute the proposed contract and to furnish satisfactory 
Performance Bond in an amount not less than one hundred percent (100%) of the contract award within fourteen (14) days from 
the date when Notice-of-Award is received, and to provide all supervision, labor, materials, and equipment required to complete 
the project designated above, for the prices hereinafter set forth, in strict compliance with the Contract Documents prepared by 
the Division. 

Further, the parties agree and acknowledge as follows: 
• The amount of loss or damages likely to be incurred by Division are uncertain and said loss is incapable or

very difficult to quantify and estimate;
• The amount specified for liquidated damages herein bear a reasonable relationship to, and are not plainly or

grossly disproportionate to, the probable loss likely to be incurred by Division in connection with any delay
on part of the Contractor;

• The amount of liquidated damages fixed herein bears a reasonable relationship to Division’s anticipated
losses and/or actual losses;

• The amount of liquidated damages herein fairly approximates Division’s loss at the time of making of this
Agreement;

• The amount of liquidated damages fixed herein are fair and reasonable and it approximates to the extent
possible the actual loss to Division as a result of any delay on the part of Contractor; and

• Division and Contractor are sophisticated parties and negotiated this Agreement at arm’s length.

https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa
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Now therefore, in consideration of the mutual obligations set forth herein, the receipt and sufficiency of which is hereby 
acknowledged, the parties agree as follows: 

• Contractor will commence the work after the Preconstruction Conference and by the Construction Start Date 
approved by Division in the Construction Progress Schedule. 

• Contractor will complete the work within the specified time period identified in the contract, or as amended, 
or be responsible for liquidated damages per day as set forth in the above table. 

• The liquidated damages may be withheld from payments made to the Contractor by the Division upon written  
notice that liquidated damages have begun to accrue, and such damages are in addition to other remedies 
available as provided for in this contract and applicable law. 

 
A Proposal Guarantee in the amount stipulated herein is included with this proposal, to be forfeited to the Division, if the 
undersigned fails or refuses to execute the contract and furnish satisfactory Performance Bond, if awarded the contract. 
 
 
      By _______________________________________________ 
       (Signed) 
 
      __________________________________________________ 
         ( PRINT NAME) 
 

__________________________________________________ 
       (Title)    (Date) 
 
 
 
 

 
In executing this proposal, Bidder acknowledges receipt of Addendum Number _____ dated ____________________ 
 
In executing this proposal, Bidder acknowledges receipt of Addendum Number _____ dated ____________________ 
 
In executing this proposal, Bidder acknowledges receipt of Addendum Number _____ dated ____________________ 
 
 
 
  



Car833409A Nutrient Reduction Wetland Project DOCUMENT CC 
Bid No. 26-10 PROPOSAL AND SCHEDULE OF PRICES 
 

CC-3 

 
 
 
 

THE FOLLOWING AFFIDAVIT MUST BE COMPLETED AND NOTARIZED, OR THIS BID WILL BE REJECTED 
 

AFFIDAVIT 
 

The signatory, being duly sworn, does depose and say that the undersigned is an authorized representative of: 
 
____________________________________________________________________________________________ 
      (Name of Firm) 
 
Located at ____________________________________________________________________________________ 
 
hereinafter referred to as “Bidder” and does hereby affirm to have personal knowledge that said Bidder has thoroughly 
examined the Contract Documents, carefully prepared the Proposal and Schedule of Prices form, and has checked the same in 
detail before submitting; and that said Bidder, or the agents, officers, or employees thereof, have not, either directly or 
indirectly, entered into any agreement, participated in any collusion or fraud, or otherwise taken any action in restraint of free 
competitive bidding in connection with this bid. 
 
 

       __________________________________________ 
 (Signed) 
 

__________________________________________ 
 (PRINT name) 
  
Subscribed and sworn to before me this _________ day 

of ________________________________, 20____ 

 

____________________________________________ 
  (Signed, Notary) 
 
 
My Commission Expires _______________, 20______ 

 
 
 
 
 
 

Must include notary stamp 
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SCHEDULE OF PRICES 
Car833409A Project 
Contract No. 26-10 
Section 09, Township 83 North, Range 34 West, Carroll County, Iowa 

Name of Bidder: 

IMPACS 
Item No. 

Eng's 
Item 
No. 

Work or Material Spec No. Est Qty Unit Unit Price Total 

1.1 1 Site Stripping & Preparation IA CS-001 1 LS 
2 Crop Damage IA CS-001 

1.2 3 Structure & Channel Seeding IA CS-006  1.5  AC 
1.3 4 Buffer Seeding* IA CS-006  0.9  AC 
1.4 5 Mobilization & Demobilization IA CS-008     1  LS 
1.5 6 Drain Tile Investigation and Removal IA CS-009     4  HR 
1.6 7 Excavation (General) IA CS-021      13,310  CY 
1.7 8 Earthfill (General) IA CS-023     126  CY 
1.8 9 Earthfill (General Dam) IA CS-023  2,767  CY 
1.9 10 Earthfill (Dam Core) IA CS-023  2,023  CY 
1.10 11 Topsoil Strip, Salvage, and Respread IA CS-026  1,635  CY 

12 Reinforced Concrete Pipe 
1.11 C   18" Diameter IA CS-031 120 LF 
1.12 D   36" Diameter IA CS-031 130 LF 
1.13 13 SW-401 Pump Basin IA CS-031 1 EA 
1.14 14 Solar Pump System IA CS-031 1 EA 
1.15 15 Modified SW-513 Outlet Structure (78" x 78") IA CS-031 1 EA 

16 Concrete Apron, Footing, Bar Guard 
1.16 A   18" Diameter IA CS-031 1 EA 
1.17 B   36" Diameter IA CS-031 1 EA 

1.18 17 8" Dia. Corrugated HDPE Pipe (Dual-Wall, 
Non-Perforated) IA CS-046 954 LF 

18 CMP Tile Outlets (20 LF Each) 
1.19 A   10" Diameter IA CS-051 2 EA 
1.20 19 Anti-Seep Collars IA CS-051 6 EA 
1.21 20 Riprap (Class E) IA CS-061 29.3 TN 

*IMPACS will not accept an amount less than 1. Enter a unit price for 1 unit, and the bid tabulation will be adjusted based on the
engineer's estimated quantity.

TOTAL BASE BID………………………………………………………………………………………$________________     

Worksheet purposes only. Bids will only be accepted through the on-line Iowa Management of Procurement & Contracts  System 
(IMPACS). 

To register and learn about IMPACS, go to:https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa 

END OF DOCUMENT CC 
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State of Iowa 
Iowa Department of Agriculture and Land Stewardship 
DIVISION OF SOIL CONSERVATION AND WATER QUALITY 
 
 

THIS AGREEMENT, made this _________ day of ________________,  20_____, by and between the 
State of Iowa, acting through: 

 
Iowa Department of Agriculture and Land Stewardship 
Division of Soil Conservation and Water Quality 

 
hereinafter called the DIVISION, and 
 

______________________________________________________________ 
(Name of Company) 
 
______________________________________________________________ 
(Address) 
 
______________________________________________________________ 
(City, State, Zip) 
 

hereinafter called the CONTRACTOR. 
 

WITNESSETH: that the DIVISION agrees to pay the CONTRACTOR the contract price provided herein 
for the fulfillment of the work and performance of the covenants set forth herein, and the CONTRACTOR agrees to 
commence and complete the project described as follows: 
 
Nutrient Reduction Wetland Project Construction Contract 
Section 09, Township 83 North, Range 34 West, Carroll County, Iowa 
Project ID: Car833409A 
Bid No. 26-10 
 
for the sum of _______________________ _____/100 Dollars ($_____________.__) and all extra work in connection 
therewith as modified by approved Change Orders and Amendments, all in accordance with the terms and conditions herein 
contained; and to furnish at the CONTRACTOR’S own proper cost and expense, all materials, equipment, supervision, labor, 
insurance, and other accessories and services necessary to construct and complete, in a workmanlike manner, ready for 
continuous operation, the above-mentioned project. The work shall be performed in accordance with the requirements and 
provisions of the following documents, all of which are made a part hereof and collectively evidence and constitute the 
contract: 
 

1. Notice-to-Bidders (Document AA) 
2. Instructions to Bidders (Document BB) 
3. Proposal and Schedule of Prices (Document CC) 
4. This Instrument – Construction Contract (Document DD) 
5. General Conditions (Document FF) 
6. Special Conditions (Document GG) 
7. Approved Change Orders (Document HH) 
8. Approved Construction Contract Amendments (Document II) 
9. Construction Specifications 
10. Drawings, Sheet Numbers A.01-A.03, B.01-B.04, C.01, D.01-D.04, K.01, M.01-M.02 (15 Sheets) 
11. Notice-of-Award (Document LL) 
12. Construction Progress Schedule (Document JJ) 
13. Notice-to-Proceed (Document MM) 
14. Performance Bond (Document NN) 
15. Addenda  (when applicable)  

 
The CONTRACTOR shall complete the Construction Progress Schedule (Document JJ) form provided within fourteen (14) 
days of the date that the Notice-of-Award is received. Should there be any reason why the Construction Progress Schedule 
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needs adjustment, those changes may be made by mutual agreement between the DIVISION and the CONTRACTOR as set 
forth in Paragraph 3-21 of Document FF. The Notice-to-Proceed will be issued within five (5) days of the execution of 
Contract, provided that the Construction Progress Schedule is approved by Division. 
 
The CONTRACTOR shall schedule and attend a Preconstruction Conference with the DIVISION and the ENGINEER. The 
Preconstruction Conference shall be held within seven (7) days prior to the Construction Start Date specified in the accepted 
Construction Progress Schedule, or earlier by mutual agreement. No work may commence on site prior to the Preconstruction 
Conference. If the CONTRACTOR plans to adjust the Construction Start Date, this shall be communicated to the DIVISION 
as soon as possible to allow scheduling of the Preconstruction Conference. 
 
The CONTRACTOR hereby agrees to complete the work within the contract period, or to pay liquidated damages. All work 
except for seeding must be completed by September 1, 2027, the buffer seeding must be completed by 12/15/2027 and the 
structure seeding must be completed by 12/15/2027 and within the respective seeding period indicated in the specifications. 
 
It is understood that the CONTRACTOR consents to the jurisdiction of the courts of Iowa to hear, determine and render 
judgments as to any controversy arising hereunder, and that this contract shall be governed by, and construed according to the 
laws of the State of Iowa.  
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement, in the day and year first aforementioned.  

 
FOR THE DIVISION FOR THE CONTRACTOR 
 
 
 
Grant D. Menke, Deputy Secretary 
Iowa Department of Agriculture and Land Stewardship 
 
 
(Date) 

 
 
 
(Company Representative) 
 
 
(Date) 
 
 
 
(Name of Company) 
 
 
 
(Address of Company) 
 
 
 
(City, State, Zip Code) 
 
 
Seal if by a corporation 
 
 
 
 
 
Identification Number 
Soc. Sec. No. ____________________________________ 
 or 
Fed. ID No. _____________________________________ 
 
Iowa Department of Inspections, Appeals & Licensing 
Public Registration No. ___________________________ 
 
 

END OF DOCUMENT DD 
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State of Iowa 
Iowa Department of Agriculture and Land Stewardship 
DIVISION OF SOIL CONSERVATION AND WATER QUALITY 
 
KNOW ALL PERSONS BY THESE PRESENTS: 

That we,               

of                 as PRINCIPAL, 

and                

of                  as SURETY(S), 

are hereby held and firmly bound unto the State of Iowa in the penal sum of  

                                                                                    ______ /100 Dollars ($                     .         ) 

for the payment, whereof, the said PRINCIPAL and SURETY(S) bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

The conditions of this obligation are such that whereas the PRINCIPAL is herewith submitting to the Iowa Department of 
Agriculture and Land Stewardship, Division of Soil Conservation and Water Quality, hereinafter called the DIVISION its 
sealed contract for the following: 
 

Nutrient Reduction Wetland Project 
Section 09, Township 83 North, Range 34 West, Carroll County, Iowa 
Project ID: Car833409A 
Bid No. 26-10 

 

NOW THEREFORE, 
the conditions of this obligation are such that, if said proposal is rejected by the DIVISION, or if said proposal is accepted by 
the DIVISION and the PRINCIPAL shall enter into a contract in the form specified by the DIVISION in accordance with the 
terms of the Proposal and Schedule of Prices (Document CC) and shall furnish a bond for the faithful performance of said 
contract in the form specified by the DIVISION, this obligation shall be null and void. Otherwise, it shall remain in full force 
and effect. 
 
In the event that the said proposal is accepted by the DIVISION and the PRINCIPAL fails to enter into the contract as defined 
herein or fails to furnish the performance bond as noted above, within fourteen (14) days of the approval of the award, the 
PRINCIPAL and SURETY(S) agree to forfeit to the DIVISION the penal sum herein mentioned, it being understood that the 
liability of the SURETY(S) shall in no event exceed the penal sum or this obligation. 
 
IN WITNESS WHEREOF, 
the above bounden parties have executed this instrument under their several seals this                                 day of 
                                     , 20_______, the name and corporate seal of each party being hereto affixed and these presents duly 
signed by its undersigned representative pursuant to authority of its governing body. 
 

PRINCIPAL       SURETY 
 
By        By                                 
 
__________________________________________________ ___________________________________________ 
 Print Name: 
        
 
If a partnership, all partners must sign. 
 

END OF DOCUMENT EE 
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GENERAL CONDITIONS 
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SECTION 1 - DEFINITIONS 
 

 In the interpretation and construction of these Contract Documents, or in any documents or instruments 
dealing with the work governed by these Contract Documents, the following words, terms and abbreviations, or pronouns in 
place of them, shall each be construed as defined below. The paragraph headings or captions are for identification purposes 
only and do not limit or construe the contents of the paragraphs.  
 
Omissions of words or phrases such as "the Contractor shall," "in conformance with," "shall be," "as noted on the Plans," 
"according to the Plans," "a," "an," "the," and "all" are intentional, and Contractor must supply omitted words and phrases by 
inference.  
 

 Those documents listed in the Construction Contract (Document DD), including all 
additions, deletions and modifications incorporated therein before the execution of the Contract. These documents are as 
follows: 
 

 1. Notice to Bidders (Document AA). 
 2. Instructions to Bidders (Document BB). 
 3. Proposal and Schedule of Prices (Document CC). 
 4. Construction Contract (Document DD). 
 5. This Instrument - General Conditions (Document FF). 
 6. Special Conditions (Document GG). 
 7. Approved Change Orders (Document HH). 
 8. Approved Construction Contract Amendments (Document II). 
 9. Construction Specifications. 
10. Drawings, Sheet Numbers A.01-A.03, B.01-B.04, C.01, D.01-D.04, K.01, M.01-M.02 (15 Sheets). 
11. Notice-of-Award (Document LL). 
12. Construction Progress Schedule (Document JJ). 
13. Notice-to-Proceed (Document MM). 
14. Performance Bond (NN). 
15. Addenda (when applicable) 

 
 Division of Soil Conservation and Water Quality, Iowa Department of Agriculture and Land Stewardship, 

State of Iowa. 
 

 As defined in Special Conditions.  
 

 Work to be done and equipment, supplies, and materials to be furnished under the Contract, 
General Conditions, Special Conditions, Construction Specifications, Plans, Addenda, and Modifications to these Contract 
Documents issued subsequent to their initial printing, unless some other meaning is indicated by the context. 
 

 The directions and requirements of the detailed Construction Specifications as contained herein, 
as supplemented by such detailed specification requirements as may be provided, pertaining to the manner of performing the 
work or the quantities and quality of materials to be furnished under the Contract.  
 

 The Special Conditions are contract requirements peculiar to the project which are not 
otherwise thoroughly or satisfactorily detailed and set forth in these General Conditions.  
 

 The official drawings, profiles, typical cross sections and supplemental drawings, or reproductions thereof, 
approved by Engineer, which show the location, character, dimensions and details of work to be performed. Any and all such 
drawings, as listed in the Special Conditions, are to be considered as a part of the Contract Documents whether attached to 
the Contract Documents or separate therefrom.  
 

 An individual, firm, co-partnership or corporation, or combination thereof, submitting a Proposal for the 
work contemplated and acting directly or through a duly authorized representative.  
 

 The written offer or copy thereof of a Bidder to perform the work described by the Contract Documents. 
This written offer shall be made out and submitted on the prescribed Proposal and Schedule of Prices (Document CC), 
properly signed and guaranteed. A complete Proposal shall contain all of the properly completed and signed documents as 
described in Article 13 of the Instructions-to-Bidders (Document BB). 
 

1-01 GENERAL:   

1-02 CONTRACT DOCUMENTS:  

1-03 DIVISION:  

1-04 ENGINEER:  

1-05 WORK OR PROJECT:  

1-06 SPECIFICATIONS:  

1-07 SPECIAL CONDITIONS:  

1-08 PLANS:  

1-09 BIDDER:  

1-10 PROPOSAL:  
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 Bid Bond (Document EE) accompanying the Proposal submitted by the Bidder, as a 
guarantee that the Bidder shall enter into Contract with the Division for performance of the work and furnish required 
insurance forms and bond or bonds if the Contract is awarded to the Bidder, in accordance with the Instructions-to-Bidders 
(Document BB). 
 

 The written agreement (Document DD) covering the performance of the work described in the Contract 
Documents, including all signed Change Orders and Amendments thereto, and all general and special provisions pertaining to 
the work or materials therefor.  
 

 The written agreement covering the performance of changed work from the original Contract 
Documents which meets one or more of the following criteria: 
 

1. The total cost of the Contract, at the time of Contract award, is increased or decreased by more 
than twenty percent (20%); 

2. Any one major1 Contract bid item is increased or decreased by more than twenty percent (20%); 
3. The Contract construction completion date (for all work except seeding) or seeding completion 

date is revised; 
4. Contractor requests full payment when ninety-five percent (95%) or more of the total Contract (as 

modified by signed Amendments and Change Orders) has been completed and approved for final 
acceptance by Division and the remaining Contract work cannot proceed (due to conditions 
beyond the control of Contractor) for a period of more than sixty (60) days; 

5. Work outside the original scope of the Contract Documents is added; 
6. Both parties agree an Amendment is necessary to address material changes to the original scope of 

the Contract. 
 
1For criteria "2." above, a major item is defined as any bid item, with the exception of those listed exceptions or as designated 
in the Special Conditions as exceptions, for which Contractor's total bid price contained in the Proposal and Schedule of 
Prices (Document CC) amounts to ten percent (10%) or more of the cost of the original Contract award. 
 
Only Amendments duly signed and executed by both Contractor and Division, with written consent of the Surety, constitute 
authorized modifications to the Contract. 
 

 A written order to Contractor, signed by Division, ordering a change in the work originally shown 
by the Contract Documents, which has been found necessary by the Division. Only Change Orders duly signed and executed 
by Division constitute authorized modifications of the Contract. 
 

 The individual, firm, partnership or corporation, and any heirs, executors, administrators, successors 
or assigns, or the lawful agent of any such individual, firm, partnership, or corporation, or the Surety under the contract bond, 
constituting one of the principals to the Contract and undertaking to perform the work herein specified. Where any pronoun is 
used as referring to the word "Contractor" it shall mean Contractor as defined above.  
 

 Any person, firm, partnership or corporation who under a direct contract with Contractor acts 
for or on behalf of Contractor in executing any part of the Contract, but not including one who merely furnishes material.  
 

 The approved form of security furnished by Contractor and Contractor's Surety, as required 
in the Contract Documents (Document NN), which shall be conditioned upon Contractor's and Contractor's Surety’s promise 
to faithfully perform all provisions of the Contract and complete the work in accordance with the Contract Documents, 
including making full payment for labor and materials used in the work.  
 

 The person, firm or corporation who executes Contractor's Performance Bond.  
 

 Written notice shall be considered served when delivered in person, via e-mail or sent by 
registered mail to the individual, firm, partnership or corporation, or to the last known business address of such individual, 
firm, partnership, or corporation known to the person who serves the notice. It shall be the duty of each party to advise the 
other parties to the Contract of any change in business address prior to completion of the Contract. 
 

 Any governmental unit having jurisdiction.  
 
 

1-11 PROPOSAL GUARANTEE:  

1-12 CONTRACT:  

1-13 AMENDMENT:  

1-14 CHANGE ORDER:  

1-15 CONTRACTOR:  

1-16 SUBCONTRACTOR:  

1-17 PERFORMANCE BOND:  

1-18 SURETY:  

1-19 WRITTEN NOTICE:  

1-20 GOVERNMENTAL AGENCY:  
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 Means an earthquake, flood, cyclone or other cataclysmic phenomenon of nature. Rain, wind, flood or 
any other natural phenomenon of normal intensity for the locality shall not be construed as an Act of God.  
 

 Unless otherwise designated, days as used in the Contract Documents shall be understood to mean calendar 
days. 
 

 Any day where weather conditions or other conditions allow Contractor to pursue any major item 
of work, excluding Sundays and holidays.  
 

 The Construction Start Date shall be specified on the Notice-to-Proceed after 
Division approval of the date specified in the Construction Progress Schedule (Document JJ).  
 

 Time of completion of all work involved in this project shall be as specified in the Special 
Conditions. See also Paragraph 3-21. 
 

 Means the failure to perform the contractual obligations within the timescales detailed in the Contract. A 
Contractor will not be considered to be in Default if the Contractor has been granted a No-Fault Extension as specified in 
Paragraph 3-22 and complies with the contractual obligations within the amended timescale.  
 

 Alternates are defined as alternate products, materials, equipment, installations or systems for the 
work, which may, at Division's option and under terms established by the Contract Documents, be selected and recorded in 
the Contract to either supplement or displace corresponding basic requirements of the Plans and Construction Specifications. 
Alternates may or may not substantially change the scope and general character of the work, and should not be confused with 
"allowances", "unit prices", "change orders", "substitutions", and other similar provisions. 
 

 Certain terms are used in the Contract Documents and are defined generally in this Section. 
Definitions in this Section are not necessarily either complete or exclusive but are general in nature and intended to add 
clarification where more explicit definitions are not stated in the Construction Specifications. 
 
 A. Indicated: The term “indicated” is a cross-reference to details, notes, or schedules on the Plans; to other 

paragraphs or schedules in the Construction Specifications; and to similar requirements in the Contract 
Documents. Where terms such as “shown,” “noted,” “scheduled,” and “specified” are used in lieu of 
“indicated,” for the purpose of helping the reader locate cross-reference, and no limitation of location is 
intended except as specifically noted. 

 B. Directed, Requested, etc.: Where not otherwise further defined, terms such as “directed,” “requested,” 
“authorized,” “selected,” “approved,” “required,” “accepted,” and “permitted”, mean “directed by the 
Division or Engineer,” etc. However, no such implied meaning shall be interpreted to extend Division's or 
Engineer's responsibility to Contractor's responsibility for construction supervision, safety, or means and 
methods of construction. 

 C. Approve: Where used in conjunction with Division's or Engineer's response to submittals, requests, 
applications, inquiries, reports and claims by Contractor, the meaning of the term “approved” will be held 
to limitations of Division's or Engineer's responsibilities and duties as specified in General and Special 
Conditions. In no event shall “approval” by Division or Engineer be interpreted as releasing Contractor 
from responsibilities to fulfill requirements of the Contract Documents. 

 D. Furnish: Except as otherwise or further defined, the term “furnish” shall mean to supply and deliver to 
project site, ready for unloading, unpacking, assembly, installation, etc., as applicable in each instance. 

 E. Install: Except as otherwise or further defined in greater detail, the term “install” is used to describe 
operations at project site including unloading, unpacking, assembly, erection, placing, anchoring, applying, 
working to dimension, finishing, curing, protecting, cleaning and similar operations, as applicable in each 
instance. 

 F. Provide: Except as otherwise or further defined in greater detail, the term “provide” means to furnish and 
install, complete and ready for intended use, as applicable in each instance. 

 G. Installer: The entity (person or firm) engaged by Contractor or its subcontractor or sub-subcontractor for 
the performance of a particular unit of work at the project site, including installation, erection, application 
and similar required operations. Installers shall be experts in operations in which they are engaged to 
perform. 

1-21 ACT OF GOD:  

1-22 DAYS:  

1-23 WORKING DAYS:  

1-24 CONSTRUCTION START DATE:  

1-25 TIME OF COMPLETION:  

1-26 DEFAULT:  

1-27 ALTERNATES:  

1-28 COMMON TERMS:  
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 H. Testing Laboratory: An independent entity engaged to perform specific inspections or tests of the work, 
either at project site or elsewhere, and to report and (if required) interpret results of those inspections or 
tests. 

 
 The following abbreviations as referenced in the Contract Documents are defined to mean the 

associations noted below: 
 

SWCD   Soil and Water Conservation District 
IDALS Iowa Department of Agriculture and Land Stewardship 
NRCS  Natural Resources Conservation Service, United States Department of Agriculture 

 FSA  Farm Service Agency, United States Department of Agriculture 
 IMPACS Iowa Management of Procurement and Contracts System 
 
 
SECTION 2 - PLANS, SPECIFICATIONS AND RELATED DATA 
 

 The intent of the Contract Documents is that Contractor furnishes all 
supervision, labor, materials, equipment, and transportation necessary for proper execution of the work unless otherwise 
specifically noted. Contractor shall complete all work shown on the Plans and described in the Contract Documents and all 
incidental work considered necessary to complete the project in an acceptable manner, or to fully complete the work or 
improvement, ready for use, occupancy and operation by Division and/or Landowner.  
 
Any minor work not specifically mentioned in the Contract Documents or shown on the Plans, but reasonably inferable as 
necessary for the proper completion of the work, shall be considered as being a part of and included in the Contract and shall 
be executed in a proper manner. Contractor shall not be entitled to extra or additional compensation for such work. 
 
It is further the intention of the Contract Documents to set forth requirements of performance, type of equipment and 
structures, and standards of materials and construction, to require new material and equipment unless otherwise indicated, 
and to require complete performance of the work without specific reference to any minor component part. It is not intended, 
however, that materials or work not covered by or properly inferable from any heading, branch, class or trade of the Contract 
Documents be supplied unless expressly so noted. Materials or work described in words, which as applied have a well-known 
technical or trade meaning, shall be held to refer to such recognized standards.  
 
Whenever any article, material, or equipment is defined in the Contract Documents by describing a proprietary product or by 
using the name of a manufacturer or vendor, the term "or equal," if not inserted shall be implied. The specific article, 
material, or equipment mentioned shall be understood as indicating the type, function, minimum standard of design, 
efficiency, and quality desired and shall not be construed in such manner as to exclude manufacturers' products of 
comparable quality as approved by Division or Engineer. 
 

 In the event of conflict between the Plans, Construction Specifications, or other Contract Documents, the 
level of precedence shall be as provided below. In the event of conflict within a Contract Document, the most stringent 
provision of that Contract Document is intended and shall control. 
 
 A. Special Conditions over General Conditions. 
 B. Indicated dimensions over scaled dimensions. 
 C. Large scale details over small-scale details, Plans, and elevations. 
 D. Construction Specifications over Plans. 
 E. Addenda over Construction Specifications and Plans. 

F. Approved Change Orders and Contract Amendments over prior Contract Documents to the extent of 
inconsistency with other Contract Documents. 

 
 Any discrepancies found between individual Contract Documents and site conditions, 

or any errors, omissions or ambiguities in the Contract Documents shall be immediately reported to the Division. 
 
Questions as to meaning of the Contract Documents shall be interpreted by Division in consultation with Engineer. Division's 
decision shall be final and binding on all parties concerned. Division shall provide Contractor with such information as may 
be required to show revised or additional details of construction. Contractor shall not be allowed to take advantage of any 
errors or omissions in the Contract Documents. Division shall provide full information when errors or omissions are 

1-29 ABBREVIATIONS:  

2-01 INTENT OF PLANS AND SPECIFICATIONS:  

2-02 CONFLICT: 

2-03 DISCREPANCIES IN PLANS: 
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discovered. Any work done by Contractor, after Contractor's discovery of such discrepancies, errors, or omissions and prior 
to a decision by Division, shall be at Contractor's risk.  
 

 Responsibility for adequacy of the design and sufficiency of the 
Contract Documents shall be borne by the Division. The complete requirements of the work to be performed under the 
Contract shall be set forth in the Contract Documents supplied by Division. 
 

 One complete record set of all Contract Documents shall be 
maintained by Contractor at the job site and shall be available to Division at all times. Contractor shall maintain a set of the 
Plans and shop drawings in clean, undamaged condition, with mark-up and actual installation which vary from the work as 
originally shown. Record documents shall not be used for construction purposes and shall be protected from deterioration. 
Contractor shall provide access to record documents for Division's reference during all working hours. 
 
Specific requirements for record documents are indicated below. Other requirements are indicated in the Construction 
Specifications.  
 
 A. RECORD PLAN 
 
  1. Mark whichever drawing is most capable of showing "field" condition fully and accurately; 

however, where shop drawings are used for mark-up, record a cross-reference at corresponding 
location on working drawings. 

  2. Mark up new information, which is recognized to be of importance to Division, but was for some 
reason not shown on either contract drawings or shop drawings. 

  3. Give particular attention to concealed work which would be difficult to measure and record at a 
later date. 

  4. Note related change-order numbers where applicable. 
 
 B. RECORD CONSTRUCTION SPECIFICATIONS 
 
  1. Give particular attention to substitutions, selection of options, and similar information on work 

where it is concealed or cannot otherwise be readily discerned at a later date by direct observation. 
  2. Note related record drawing information and product data, where applicable. 
 
 C. RECORD SURVEY NOTES 
 

 Maintain a minimum of two copies of all construction survey notes continuously throughout project 
completion. One copy of all such notes shall be furnished to the Division immediately (daily) as field 
construction surveys are completed by Contractor-retained survey personnel. A copy of these notes shall be 
preserved by Contractor and submitted to Division along with other record document submittals prior to 
final project acceptance. 

 
 Figured dimensions on the Plans shall be used in preference to scaling the drawings. Where the work 

of Contractor is affected by finish dimensions or manufacturer's equipment, these shall be determined by Contractor at the 
site, and Contractor shall assume responsibility therefor.  
 
 
SECTION 3 - ENGINEER-DIVISION-CONTRACTOR RELATIONS 
 

 Except as provided below for the Preconstruction Conference, Progress Meetings may be 
held as necessary to address specific problems, issues or questions. Division shall coordinate with Engineer and Contractor to 
establish acceptable schedules for the Preconstruction Conference, and any Progress Meetings. All project meetings shall be 
held at the project site unless a different location is identified and agreed upon in advance by the parties. 
 
The minimum Project Meeting and Preconstruction Conference agenda requirements are detailed below. The Contractor shall 
also meet the attendance requirements outlined below. 
 
 A. MINIMUM AGENDA 
 
  1. Review current project schedule and identify problems which impede planned progress. 

2-04 ADEQUACY OF PLANS AND SPECIFICATIONS: 

2-05 PLANS AND SPECIFICATIONS AT JOB SITE: 

2-06 DIMENSIONS: 

3-01 PROJECT MEETINGS: 
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  2. Develop corrective measures and procedures to regain planned schedule. 
  3. Identify anticipated quantity differences in any pay item, e.g., shortages, overruns, etc. 
  4. Identify and address any Landowner concerns made known to Division, Engineer, or Contractor. 
  5. Complete other current business. 
  6. Review monthly pay estimate as applicable. 
 
 B. ATTENDANCE 
 
  1. To the maximum extent practicable, the same person or persons shall be assigned to represent 

Contractor at the project meetings held throughout progress of the work. Contractor's 
Superintendent shall be present at all meetings. In the Superintendent's absence, Contractor shall 
provide a representative with the required authority to commit Contractor to any decisions made at 
the meeting. 

  2. Subcontractors, material suppliers, and others may be invited to attend those project meetings in 
which their aspect of the work is involved. 

 
 C. MINUTES 
 
  1. Minutes of all meetings shall be compiled, published, and distributed by the Division. The 

Division shall furnish electronic copies of meeting minutes to Contractor, Engineer, and other 
attendees as applicable via E-mail. Recipients of copies may make and distribute other copies as 
necessary. 

2. Unless published minutes are clarified in writing prior to the next scheduled meeting, they shall be 
accepted as properly stating the activities and decisions of the meeting. Persons wishing to amend 
or clarify published minutes shall reproduce and distribute copies of the supplemental information 
to all indicated recipients of the particular set of minutes. Clarifications and amendments to 
minutes shall be settled as priority portion of "old business" at the next regularly scheduled 
meeting. 
 

 D. PRECONSTRUCTION CONFERENCE 
 
  A Preconstruction Conference shall be held within seven (7) days prior to the Construction Start Date 

accepted in the Construction Progress Schedule, or earlier if mutually agreed upon by Division, Engineer, 
and Contractor. Prior to commencement of work at the site, the Notice-to-Proceed must be issued and the 
Preconstruction Conference must be held. The time and place of the Preconstruction Conference shall be 
mutually agreed upon by Division, Engineer, and Contractor. Contractor shall assure the attendance of an 
authorized representative of Contractor, and/or Contractor's Superintendent for the project. Division and 
Engineer shall also be in attendance. Division shall be responsible for advising other interested parties (e.g., 
landowners and governmental agencies) and requesting their attendance when their presence is deemed 
advisable by the Engineer or Division. 

 
  The following items, at a minimum, shall be discussed at the Preconstruction Conference: 
 
  1. Organizational arrangement of Contractor's forces and personnel, and those of subcontractors and 

materials suppliers 
  2. Channels and procedures for communication; 
  3. Construction schedule, including sequence of critical work; 
  4. Contract Documents, including distribution of required copies of original documents and 

revisions; 
  5. Processing of Shop Drawings, submittals and other data submitted to Engineer for review; 
  6. Processing of bulletins, field decisions, Change Orders, Contract Amendments, and Applications 

for Payment; 
  7. Rules and regulations governing performance of the work; 
  8. Temporary construction facilities and controls; 
  9. Procedures for safety and first aid, security, quality control, housekeeping, and related matters. 
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 When, in the judgment of Division or Engineer, 
unfavorable weather or any other condition makes it impractical to secure first-class results in accordance with the Contract 
Documents, or Contractor fails to carry out the provisions of the Contract Documents or supply materials meeting the 
requirements of the Contract Documents, Division or Engineer may issue to Contractor a written order to suspend work on all 
or any part of the work. When conditions are again favorable for prosecution of the work, Division or Engineer shall issue to 
Contractor a written order to resume the suspended work. Orders to suspend work shall not be written for intermittent 
shutdowns due to weather condition unless the suspension of work is for an extended period of time. Contractor shall take 
every precaution to prevent any damage or unreasonable deterioration of the work during the time it is closed down. 
 
Suspension of the work by Engineer shall not furnish any grounds for claims by Contractor for damages or extra 
compensation. The period of such suspension may be considered in determining the revised date for completion as 
hereinafter provided. Contractor shall not suspend work under the Contract, except as permitted in Paragraph 3-04, without 
the written order of Division or Engineer as stated in the preceding paragraph. Contractor shall be required to work a 
sufficient number of hours per day and days per week in order to complete the project on or before the completion date set 
forth in the Contract. Questions as to the desirability of discontinuing any portion of the work by reason of unfavorable 
weather conditions shall be determined by Division or Engineer. 
 

 Division may at any time suspend the work, or any part thereof, by giving 
a ten (10) day notice to Contractor in writing. The work shall be resumed by Contractor within ten (10) days after the date 
fixed in the written notice from Division to Contractor to do so.  
 
If the work, or any part thereof, shall be stopped by the notice in writing aforesaid, and if Division does not give notice in 
writing to Contractor to resume work at a date within a year of the date fixed in the written notice to suspend, then Contractor 
may abandon that portion of the work so suspended, and Contractor shall be entitled to the estimates and payments for all 
work done on the portions so abandoned, if any. See also Paragraph 7-09.  
 
If suspension of all or part of the work causes additional expense not due to the fault or negligence of Contractor, Division 
shall reimburse Contractor for the additional expense incurred due to suspension of the work. Claims for such compensation, 
with complete substantiating records, shall be filed with Division within ten (10) days after the date of order to resume work 
in order to receive consideration. This paragraph shall not be construed as entitling Contractor to compensation for delays 
due to inclement weather, failure to furnish additional Surety or Sureties specified herein, suspension made at the request of 
Contractor, or for any other delay provided for in the Contract Documents.  
 

 Contractor may suspend work upon a ten (10) day written notice to 
Division and Engineer, for any of the following reasons: 
 

1. If an order of any court or other public authority caused the work to be stopped or suspended for a 
period of ninety (90) days through no act or fault of Contractor or Contractor's employees.  

2. If Division fails to act upon any Request for Payment, in the manner set forth in Paragraph 7-05, 
within thirty (30) days after the date on which Division receives Engineer approved Request for 
Payment (within sixty (60) days for the initial Request for Payment).  

 
 At the request of Division or Engineer, Contractor at any time before 

acceptance of the work shall remove or uncover such portions of the finished work as may be directed. After examination, 
Contractor shall restore said portions of the work to the standard required by the Contract Documents. In the event work thus 
exposed or examined proves acceptable, the uncovering or removing, and the replacing of the covering or making good of the 
parts removed, shall be paid for as Extra Work in accordance with requirements of Paragraph 7-03. In the event work so 
exposed or examined proves unacceptable, the uncovering or removing, and the replacing of the covering or making good of 
the parts removed, shall be at Contractor's expense.  
 

 Contractor shall retain a qualified Superintendent to provide efficient 
supervision of the work covered by the Contract Documents, until its completion. The Superintendent shall have full 
authority to act on behalf of Contractor, and all directions given to the superintendent shall be considered given to Contractor. 
 

 Incompetent, incorrigible, or otherwise objectionable employees shall be 
dismissed from the project by Contractor or Contractor's representative at the request of Division or Engineer, and such 
persons shall not be permitted to return to the project without the written consent of the objecting party.  
 

3-02 SUSPENSION OF WORK BY DIVISION OR ENGINEER: 

3-03 SUSPENSION OF WORK BY DIVISION: 

3-04 SUSPENSION OF WORK BY CONTRACTOR: 

3-05 EXAMINATION OF COMPLETED WORK: 

3-06 CONTRACTOR'S SUPERINTENDENCE: 

3-07 CONTRACTOR'S EMPLOYEES: 
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 A. Neither Contractor nor Subcontractors shall employ any person whose physical or mental condition is such 
that his or her employment could reasonably be expected to endanger said employee, Contractor, other 
employees, or any other person on the project. 

 
 
 B. Contractor shall not: 
 
  1. Discharge from employment or refuse to hire any individual because of race, creed, color, sex, 

national origin, ancestry, religion, economic status, age, disabilities, experience or education, 
political opinions, or affiliations.  

  2. Discriminate against any individual in terms, conditions, or privileges of employment because of 
race, creed, color, sex, national origin, ancestry, religion, economic status, age, disabilities, 
experience or education, political opinions, or affiliations. 

 
  Contractor agrees to include clauses in any subcontracts entered into for work covered by the Contract 

Documents prohibiting the practices described in this Paragraph (3-07 B.1. and B.2). 
 

 Engineer may be requested by the Division to assist in assuring that the work is performed in accordance 
with the Contract Documents. 
 
Engineer shall have authority to condemn and reject defective work and materials, subject to the final decision of Division.  
 
Engineer shall have no authority to permit deviation from the Contract Documents, and Contractor shall be liable for any 
deviation made without a written order from Division. See also Paragraphs 3-03 and 3-04. 
 

 Division shall be responsible for obtaining all necessary land rights, including rights-of-
way for construction access as specified, with respect to lands upon which work under the Contract is to be performed. Any 
delay in obtaining land rights by Division shall be deemed proper cause for consideration of adjustment of the Contract 
amount and/or the time of completion. 
 

 Contractor shall confine equipment, materials, and operations, to those areas 
described in the Contract Documents. Any additional land rights Contractor deems necessary for temporary construction 
facilities or for storage of materials shall be provided by Contractor with no liability to Division. 
 

 Contractor shall not enter upon public or private property outside of the easement area for 
any purpose without first obtaining permission from the appropriate landowner or official and shall be responsible for the 
preservation of all property along and adjacent to the street and/or right-of way, and shall use every precaution necessary to 
prevent damage thereto. Contractor shall take suitable precautions to prevent damage to pipes, conduits, and other 
underground structures, and shall take all reasonable steps to prevent damage and disturbance to monuments and property 
markers until an authorized agent has witnessed or otherwise referenced their location. Monuments and property markers 
shall not be removed until Division has been afforded the opportunity to independently observe and note the type and 
location of the monument or marker and to verify landowner's concurrence for removal. 
 

 Upon termination of this Contract, 
and before final acceptance of the work by Division, Contractor shall remove from the project site all equipment, tools, 
supplies, excess materials, and wastes generated from the work. In the event Contractor fails to remove such items, Division 
or its representative shall have the right to remove them unless an agreement is made between Contractor and Landowner. 
See also Paragraph 7-10. 
 

 In the event Contractor neglects to prosecute the work 
properly, or fails to perform any provision of this Contract, Division, after ten (10) days' written notice to Contractor, may 
without prejudice to any other remedy Contractor may have, make good such deficiencies and deduct the cost thereof from 
the payment then or thereafter due Contractor. See also Paragraph 7-10.  
 

 Division may, without 
prejudice to any other right or remedy, and after giving Contractor seven (7) days' written notice, terminate the employment 
of Contractor and take possession of the premises and all equipment, and materials thereon and finish the work by whatever 
method deemed expedient in the event of any one or more of the following:  
 
  1. Contractor is adjudged bankrupt; or  

3-08 ENGINEER: 

3-09 DIVISION LAND RIGHTS: 

3-10 CONTRACTOR LAND RIGHTS: 

3-11 ENTRY ON PROPERTY: 

3-12 REMOVAL OF CONSTRUCTION EQUIPMENT, TOOLS AND SUPPLIES: 

3-13 DIVISION'S RIGHT TO CORRECT DEFICIENCIES: 

3-14 DIVISION'S RIGHT TO TERMINATE CONTRACT AND COMPLETE THE WORK: 
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  2. Contractor makes a general assignment for the benefit of Contractor's creditors; or  
  3. A receiver is appointed on account of insolvency; or  
  4. Contractor persistently or repeatedly refuses or fails, except in cases for which extension of time is 

provided, to supply enough properly skilled workers or proper materials; or  
  5. Contractor fails to make prompt payment to subcontractors or for materials or labor; or  
  6. Contractor persistently disregards laws, ordinances, or instructions of Division; or  
  7. Contractor is otherwise guilty of substantial violations of any provisions of the Contract. 
 
Contractor shall not be entitled to receive any further payment until the work is finished. If the unpaid balance of the Contract 
price exceeds the cost of finishing the work, including compensation for additional material, administrative services, and 
designing and consulting fees, such excess shall be paid to Contractor. If the costs exceed the unpaid balance, Contractor 
shall pay the difference to Division. See also Paragraph 7-11. 
 

 Notwithstanding anything in this Contract 
to the contrary, and subject to the limitations, conditions, and procedures set forth below, Division shall have the right to 
terminate this Contract without penalty by giving sixty (60) days written notice to Contractor as a result of any of the 
following: 
 

1. The legislature or governor fails to appropriate funds sufficient to allow Division to operate as 
required and to fulfill its obligation under this Agreement; 

2. If funds are de-appropriated or not allocated; 
3. If Division’s authorization to operate is withdrawn or there is a material alteration in the programs 

administered by the Division; 
4. If Division’s duties are substantially modified. 

 
Division agrees to make reasonable requests for the necessary funds. If any appropriation to cover the costs of this Contract 
becomes available within sixty (60) days subsequent to termination under this clause, the Division agrees to re-enter the 
Contract with Contractor, if Contractor is still available to provide staff to complete the services under the same provisions, 
terms, and conditions as the original Contract. 
 

 Contractor may terminate this Contract upon ten (10) 
days' written notice to Division if an order of any court or other public authority causes the work to be stopped or suspended 
for a period of ninety (90) days through no act or fault of Contractor or Contractor's employees. See also Paragraph 7-12.  
 

 Separate contracts may be let with other contractors in connection with the work of 
Contractor. Contractor shall cooperate with other contractors with regard to storage of materials and execution of their work. 
Contractor shall report to Division any irregularities which Contractor may detect which will not permit completion of the 
work in a satisfactory manner. Contractor shall not be responsible for defects which develop due to the work performed under 
separate contracts after the work is completed. Contractor shall report to Division immediately any difference between 
completed work by others and the Contract Documents.  
 

 At the time specified by the Contract Documents or when requested by Division, Contractor shall 
submit in writing to Division for approval the names of the Subcontractors proposed for the work. Subcontractors may not be 
changed or substituted without Division approval. Contractor shall be responsible to Division for the acts and omissions of its 
Subcontractors, and their direct and indirect employees, to the same extent as Contractor is responsible for acts and omissions 
of its employees. The Contract Documents shall not be construed as creating any contractual relationship between any 
Subcontractor and Division.  
 
Contractor agrees to bind every Subcontractor to the terms of the Contract Documents. 
 
Contractor shall not assign, sublet, or transfer the whole or any part of the work herein specified without the written consent 
of Division. No such assignment, sublet, or transfer shall in any way relieve Contractor from any of the responsibilities 
assumed herein.  
 

 Contractor shall perform any work, and furnish and install any materials and 
equipment necessary, during an emergency endangering life or property. In all cases, Contractor shall notify Division of the 
emergency as soon as practicable but shall not wait for instructions before proceeding to properly protect both life and 
property. In cases where Contractor cannot or does not meet the emergency, as determined by Division, Division may take 
such action as it deems necessary to address the emergency. 

3-15 TERMINATION DUE TO LACK OF FUNDS OR CHANGE IN LAW: 

3-16 CONTRACTOR'S RIGHT TO TERMINATE CONTRACT: 

3-17 SEPARATE CONTRACTS: 

3-18 SUBCONTRACTS: 

3-19 WORK DURING AN EMERGENCY: 
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 No oral order, objection, claim or notice by any party to the others shall affect or modify any 

of the terms or obligations contained in any of the Contract Documents, and none of the provisions of the Contract 
Documents shall be held to be waived or modified by reason of any act whatsoever, other than waiver or modification agreed 
to in writing, signed by the parties to be bound.  
 

 After receiving the Notice-of-Award, Contractor shall complete the form provided 
by Division related to the Construction Progress Schedule that properly accounts for the construction and seeding dates, with 
consideration for possible weather delays as much as is practicable (Document JJ). The proposed Construction Progress 
Schedule shall be submitted to Division within a period not to exceed fourteen (14) days from receipt of the Notice-of-
Award. Division reserves the right to request an amended schedule as it deems necessary to meet the contract completion 
deadline prior to issuing the Notice-to-Proceed. Adequate equipment and forces shall be made available by Contractor to start 
work on or before the accepted Construction Start Date. The Preconstruction Conference shall be scheduled within seven (7) 
days prior to the Construction Start Date, and work shall begin as scheduled unless otherwise mutually agreed to by the 
Contractor, Division, and Landowner.  
 
Contractor shall coordinate all work to be accomplished in completing this project, including preparation and updating of 
completion schedules, coordination of work of all Subcontractors, and complete control of site utilization, from the beginning 
of construction activity through the warranty period following final acceptance of the Project by Division. Contractor shall 
keep Division and Engineer continually advised regarding the scheduling of construction activities. 
 
 A. CONSTRUCTION PROGRESS SCHEDULE REQUIREMENTS: Contractor shall include, at a minimum, the 

following items in the Construction Progress Schedule (Document JJ). 
  1. The Construction Start Date 
  2. The complete sequence of construction by major activity, identifying work of separate stages, and 

other logically grouped activities. 
  3. The time of start and the expected duration (number of working days) for completion of each work 

component. 
  4. All critical dates, including beginning and ending seeding period dates, and required waiting 

periods. 
 
 B. SUBMITTAL OF CONSTRUCTION PROGRESS SCHEDULE: Contractor shall submit the initial Construction 

Progress Schedule within fourteen (14) days of the receipt of the Notice-of-Award. Contractor shall submit 
updated Construction Progress Schedules at each monthly Progress Meeting and/or with all requests for 
Payment. This requirement does not apply during approved shut down periods. 

 
 C. ADJUSTMENTS TO CONSTRUCTION PROGRESS SCHEDULE: Any necessary adjustments to the Construction 

Progress Schedule shall be submitted to the Engineer and Division within seven (7) days of the cause for 
adjustment to be considered timely. Any Schedule adjustments that require rescheduling of the 
Preconstruction Conference or Final Walkthrough must be communicated as soon as possible to facilitate 
the scheduling of those conferences. Schedule adjustments reflecting a delay of progress may be accepted 
without fault of Contractor or may be accepted with a warning that the delay may still place Contractor in 
Default if the project should go beyond the allotted time for complete performance. 

 
 By mutual agreement between Division and Contractor, 

extensions of the Contract time may be issued in a Contract Amendment. All applications for extension of time shall be 
submitted to Division by Contractor within ten (10) days of the occurrence of such delay and shall state reasons for the 
request.  
 

A. NO FAULT EXTENSION: Delays caused by injunction or legal actions, "Acts of God" as determined herein, 
reasons described in Paragraph 6-10, or other causes beyond the control of Contractor, may entitle 
Contractor to an extension of time within which to complete the work. The party seeking to exercise this 
provision and not perform or delay performance pursuant to a “force majeure” shall immediately notify the 
other party of the occurrence and reason for the delay. The parties shall make every effort to minimize the 
time of nonperformance and the scope of work not being performed due to the unforeseen events. Dates by 
which performance obligations are scheduled to be met will be extended only for a period of time equal to 
the time lost due to any delay so caused.    

 
B. EXTENSION TO CURE DEFAULT: In the event of an extension request without timely adjustments to the 

Construction Progress Schedule, or an extension request after schedule adjustments were accepted with a 

3-20 ORAL AGREEMENTS: 

3-21 CONSTRUCTION SCHEDULE: 

3-22 DELAYS AND EXTENSION OF CONTRACT TIME: 
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warning of the continued risk of Default, or in the event an extension is required to correct work as 
described in Paragraph 5-06, Division may grant an extension to cure default and extend the time within 
which to complete the work if it is in the best interest of the Division. Extensions granted to cure Default of 
Contract may be subject to a Contract cost adjustment to assess Liquidated Damages as specified in 
Document CC.  

 
No extension of time for performance shall be deemed valid unless mutually agreed upon by Contractor and Division and 
included in a duly signed and executed Contract or Amendment. 
 

 Contractor shall deliver all submittals to the Division prior to performing work under Construction 
Specifications requiring submittals. The Division shall review the submittal for adequacy and will notify Contractor 
accordingly.  
 
 A. GENERAL REQUIREMENTS: Contractor shall meet the following requirements for all submittals: 

 
1. Consecutively number and date all submittals; 
2. Label with the Project name; 
3. Include Contractor's name; 
4. Include all pertinent subcontractor, and major suppliers’ names; 
5. Identify pertinent Plan Sheet and detail numbers; 
6. Include Construction Specification Section number, as appropriate; and 
7. Include Contractor's stamp, initialed or signed, indicating review. 

 
 B. CERTIFICATES: Contractor shall submit all certificates of compliance with the requirements of the Contract 

Documents as referenced in Construction Specifications. All certificates shall be sworn to by Contractor, 
and, where applicable, by the manufacturer, supplier, subcontractor, acceptable laboratory or testing 
authority, etc. 

 
 If any provision of this Agreement is determined by a court of competent jurisdiction to be invalid 

or unenforceable, such determination shall not affect the validity or enforceability of any other part or provision of this 
Agreement. 
 
  
SECTION 4 - SCOPE OF WORK 
 

 If any Contract Documents are not sufficiently clear to permit Contractor to 
proceed with the work, the Division, may upon their own initiative or upon the request of Contractor, furnish additional 
written instructions, together with additional drawings as may be necessary. Requests by Contractor must be made 
sufficiently far in advance to permit preparation of instructions and drawings by the Division before commencement of the 
work. 
 
For purposes of avoiding delays in the preparation of any additional instructions and drawings, the Division and Contractor 
shall jointly prepare a schedule showing the time for commencement of the work to be included in them and the time by 
which Contractor shall furnish the shop drawings necessary for their preparation. No work shall be performed by Contractor 
without proper drawings or instructions. Contractor shall at Contractor's expense, replace any wrongly executed work.  
 

 Division reserves the right to make such 
alterations in bid item quantities included in the Proposal and Schedule of Prices (Document CC) as authorized by law and 
deemed necessary by Division. Such alterations shall be made by Change Order or Amendment approved by Division, and 
shall not be deemed a waiver of any conditions of the Contract Documents or an invalidation of any of the provisions thereof; 
provided, however, that the execution of an Amendment to the Contract acceptable to all parties of the Contract shall be 
necessary before any alteration is made which meets the definition in Paragraph 1-13 above. See Paragraph 7-03 for method 
of payment. 
 

 Any work outside the scope of the original bid item work made necessary by alteration of or 
additions to the Contract Documents, or by other reasons for which no price is provided in the Contract, shall be performed 
by Contractor as directed by Division and Contractor shall be compensated therefore as provided under Paragraph 7-03.  
 

3-23 SUBMITTALS: 

3-24 SEVERABILITY: 

4-01 ADDITIONAL INSTRUCTIONS: 

4-02 INCREASED OR DECREASED QUANTITIES OF BID WORK: 

4-03 EXTRA WORK: 
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Extra work which by reason of its character or extent is covered by a Contract Amendment between Division and Contractor, 
shall have the written consent of the Surety on the bond, but extra work and Change Orders not covered by an Amendment to 
the Contract shall not require the consent of the Surety. See also Paragraph 4-02.  
 

 In the event Contractor encounters subsurface or latent physical conditions at the site 
differing materially from those indicated in the Contract, or unknown physical conditions of an unusual nature differing 
materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the 
Contract, which changed or unusual conditions will be considered by Contractor as the basis for a claim for extra 
compensation, Contractor shall promptly, and before any such conditions are disturbed, notify the Division and Engineer by 
E-mail, of the alleged conditions, including an expected cost and/or time impact to the Contract. 
 
Contractor shall be deemed to have waived any claim or claims for extra compensation in any manner arising out of the 
changed or unusual conditions in the event Contractor fails to provide Division written notice prior to disturbing the 
conditions. 
 
Division and Engineer shall investigate and issue decisions on claims within a reasonable time. Engineer’s decision, in 
consultation with Division, shall cover any changes in time, money, or both.  
 
If Division determines conditions justify a claim for additional compensation, Division shall provide for additional payment 
for the particular phase of work in question by negotiated agreement with Contractor upon existing and/or new unit Contract 
prices, by cost plus an agreed percentage, or by any other equitable arrangement mutually agreed upon by Division and 
Contractor, and consented to in writing by the bond Surety. In any event, Contractor shall not be relieved, unless permitted by 
Division, from the obligation of resuming construction operations pending decision as to the validity of a claim, or pending 
the execution of a negotiated agreement to cover additional costs, if the claim is recognized under the provisions of this 
Paragraph of the General Conditions.  
 

 Unless otherwise indicated in the Contract Documents, all castings, pipe and other material taken from the 
project site, except fencing, shall be the property of Contractor. 
 

 Contractor shall at Contractor's expense remove and properly dispose of refuse and unused materials of 
any kind resulting from the work. Upon failure to do so within seventy-two (72) hours after request by the Division the work 
may be done by Division and the cost thereof charged to Contractor and deducted from the final estimate. See also Paragraph 
7-10.  
 
 
SECTION 5 - MATERIALS AND WORKMANSHIP 
 

 Contractor shall maintain quality control over subcontractors, 
suppliers, manufacturers, products, services, site conditions, and workmanship to produce first class work. Contractor shall 
comply with industry standards, except when the Contract Documents indicate more restrictive tolerances or more rigid 
standards. All work shall be performed by persons qualified to produce first class workmanship. 
 
In order to establish standards of quality, Division has, in the detailed Construction Specifications, referred to certain 
products by name and catalog number. This procedure is not to be construed as eliminating from competition other products 
of equal or better quality by other manufacturers where fully suitable in design. Whenever a material is specified or described 
using the name of a proprietary product or the name of a particular manufacturer or vendor, the item specified shall be 
understood as establishing the type, function, and quality desired. Other manufacturers' products may be accepted provided 
sufficient information, including any necessary certifications, are submitted to allow the Division to determine that the 
products proposed are equivalent to those named. See Paragraph 3-23. 
 
 A. DEFINITIONS: The following definitions shall apply with respect to products specified in Construction 

Specifications: 
 
  1. Products specified by Reference Standard: Any product meeting that standard. 
  2. Products specified by "similar and equal to" preceding a single proprietary name: Any product 

meeting specified requirements; named product complies with Construction Specifications. 
  3. Products specified by "Basis of Design" preceding a single proprietary name: "Similar and equal 

to" is implied unless additional manufacturer's characteristics of named product were used in the 
design. 

4-04 CHANGED CONDITIONS: 

4-05 SALVAGE: 

4-06 CLEANUP: 

5-01 QUALITY OF EQUIPMENT AND MATERIALS: 
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  4. Products specified by naming products of manufacturers, without qualification: Contractor shall 
submit request for substitution for product or manufacturer not named. 

 
 B. SUBSTITUTIONS WILL BE CONSIDERED ONLY WHEN: 
 
  1. A specified product or material becomes unavailable or not practical 
  2. The substitution is substantially to Division's advantage (equal product for less life cycle cost or 

higher quality product at no change in the Contract sum); 
  3. Under no circumstances shall a substitution be considered absent a separate written approval by 

Engineer, even when indicated or implied on Shop Drawings or Product Data submittals. 
 

C. SUBSTITUTIONS SHALL BE PROCESSED AS FOLLOWS:  
 
  1. Contractor shall document each request for substitution with complete data substantiating 

compliance of proposed substitution with Contract Documents. Such data must be submitted prior 
to submittal of first progress payment estimate, and shall at a minimum include: 

 
   a. Comparison of Qualities of proposed substitution with that specified including all points 

of difference; 
   b. Samples, drawings, or notes, where required or requested to show specific construction, 

finishes, etc.; 
   c. Availability of maintenance service and source of replacement parts; 
   d. Changes required in other elements of the work because of the substitution; 
   e. Effect on Construction Progress Schedule; 
   f. Name and address of similar projects on which product was used and date of installation. 
 
  2. Contractor shall abide by the Division’s judgment when proposed substitute materials or items of 

equipment are judged to be unacceptable and shall furnish the specified material or item of 
equipment in such case. All proposals for substitutions shall be submitted in writing by Contractor 
and not by individual trades or material suppliers. Division shall approve or disapprove proposed 
substitutions in writing within a reasonable time. No substitute materials shall be used unless 
approved in writing.  

 
  3. Contractor shall bear all costs for the Division’s services required to check proposed substitute 

methods or type of construction and, if accepted, to prepare record drawings. Products include 
material, equipment, and systems necessary to complete the project. These products shall, at a 
minimum, comply with Construction Specifications and referenced standards. Product 
components required to be supplied in quantity within a Construction Specification shall be 
identical and interchangeable. 

 
  4. Each substitution request shall constitute a representation that Contractor: 
   a. Has investigated the proposed product and determined it meets or exceeds the specified 

quality and product standards in all respects; 
   b. Shall provide the same warranty for substitution as for specified product; 
   c. Shall coordinate installation and make other changes which may be required to complete 

work in all respects; 
   d. Waives claims for additional costs which may subsequently become apparent. 
 

 Division shall furnish materials specifically indicated in the contract 
documents. Contractor shall notify Division if any defects in materials furnished are discovered. Contractor shall be 
responsible for any and all material loss or damage, including that caused by third parties, after receipt of material. 
 

 All materials used in the work shall meet the requirements of the 
Contract Documents. All other materials not furnished by Division and used in the work whether specified or not shall be 
furnished by Contractor.  
 
Contractor shall transport products by methods designed to avoid product damage and shall deliver products to the project 
site in an undamaged condition and in the manufacturer's unopened containers or packaging. Contractor shall provide 

5-02 MATERIALS FURNISHED BY DIVISION: 

5-03 MATERIALS FURNISHED BY CONTRACTOR: 
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adequate equipment and personnel to handle products so as to prevent damage. Contractor shall promptly inspect all product 
shipments to assure compliance with all requirements, correctness of quantities, and that the products are undamaged. 
Contractor shall where necessary furnish all shop and installation drawings, product data, and samples, as indicated in 
Construction Specifications and Paragraph 3-23 of this Document. 
 

 Required inspection and testing services are intended to assist in determination of compliance 
of the work with requirements of the Contract but shall not relieve Contractor of responsibility for completion of all work in 
accordance with requirements of the Contract Documents. Requirements for specified inspections and tests are not intended 
to limit Contractor's quality control program but are instead intended to establish a minimum testing level considered 
necessary to adequately monitor compliance of construction materials and methods with Contract Documents. If special 
testing is required for the project, details will be described in the Special Conditions (Document GG). 
 
 A. RESPONSIBILITY FOR TESTING: Contractor shall retain and pay, at Contractor's expense, a qualified testing 

agency or laboratory (laboratories) as described below, to conduct material and construction compliance 
tests as required by the Contract Documents. Type, number and extent of the materials testing program is 
described in each respective Section of Construction Specifications. The testing laboratory shall be 
available throughout the construction period to ensure prompt compliance with these requirements. 

 B. QUALIFICATION OF TESTING AGENCIES: Except as otherwise indicated, and except where manufacturer's 
testing facilities are indicated as acceptable, Contractor shall retain recognized testing laboratories 
specializing in the required services and routinely having provided those services for a continuous period of 
at least three (3) years prior to execution of the Contract. 

 C. REPORTS: Test/inspection reports, including analysis of results and recommendations where applicable, 
shall be submitted in triplicate to the Division except as otherwise indicated. Where required or requested, 
copies shall also be submitted directly to governing authorities. 

 D. COORDINATION: Contractor shall cooperate with laboratory personnel; provide access to work; notify 
laboratory sufficiently in advance of operations to allow for assignment of personnel and scheduling of 
tests; furnish labor and facilities to provide access to work for testing purposes; and obtain and handle 
samples at the site. 

 E. DIVISION'S TESTS: Division reserves the right to conduct independent tests from time to time as it 
considers necessary to validate or amplify Contractor tests. Division may engage and pay the costs of an 
independent testing agency meeting the requirements set forth above when such tests are considered 
necessary or advisable. Any work found to be in non-compliance with requirements of the Contract 
Documents shall be corrected by Contractor and retested. Costs of retesting shall be paid by Contractor. 

 F. CODE COMPLIANCE TESTING: Inspections and tests required by codes, ordinances, or a plan approval 
authority, and conducted by a legally constituted authority, shall be the responsibility of, and be paid for by, 
Contractor, unless otherwise provided in the Contract Documents. 

 G. CONTRACTOR'S CONVENIENCE TESTING: Inspection or testing performed exclusively for Contractor's 
convenience shall be the sole responsibility of Contractor. 

 H. LABORATORY TEST REPORTS: Contractor shall submit copies of all laboratory reports describing results 
of tests on materials, products and workmanship, as such reports are made available by the testing agency. 
Contractor shall submit electronic copies to the Division. 

 
 Materials shall be stored in such manner as to ensure the preservation of their quality 

and fitness for the work. Contractor shall provide personnel to receive, unload, and store all materials and equipment 
delivered to the project site. Stored materials shall be located so as to facilitate prompt inspection. Contractor shall maintain 
the storage yard in a neat and orderly manner. In addition, the following shall apply to storage of materials: 
 
 A. Materials and equipment may be stored inside the project limits in locations approved by Division and 

Landowner. All areas disturbed for equipment and material access, or storage must be reclaimed after final 
use. 

 B. Products shall be stored in accordance with manufacturer's instructions, with labels intact and legible. 
Sensitive products shall be stored in weather-tight enclosures and maintained within temperature and 
humidity ranges required by manufacturer's instructions. 

5-04 TESTING SERVICES: 

5-05 STORAGE OF MATERIALS: 
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 C. Any fabricated products stored outside shall be placed on sloped supports above ground. Products subject 
to deterioration shall be covered with impervious sheet coverings, with ventilation provided to avoid 
condensation. 

 D. Loose granular materials shall be stored on solid surfaces in well drained areas so as to prevent mixing with 
foreign matter. 

 E. Private property outside the work limits shall not be used for storage purposes without the written 
permission of Division, Landowner and/or other private property owner. 

 All materials which do not conform to the requirements of the Contract 
Documents, are not equal to samples approved by the Division, or are in any way unsatisfactory or unsuited to the purpose 
for which they are intended, shall be rejected. Any defective work, whether the result of poor workmanship, use of defective 
materials, damage through carelessness, or any other cause shall be removed, and the work re-executed by Contractor at 
Contractor’s expense.  
 
Defective work or material may be condemned by the Division at any time before final acceptance of the work. Notice of 
condemnation shall be given in writing by the Division. Condemned work or material shall be removed or disposed of to the 
satisfaction of the Division within ten (10) days after written notice is given by the Division. In the event Contractor fails to 
remove rejected work or materials within ten (10) days after written notice to do so, Division may remove and store the 
materials at Contractor's cost. Failure or neglect on the part of the Division to condemn unsatisfactory material or reject 
inferior workmanship shall in no way release Contractor, nor shall it be construed as an acceptance of such work, nor shall 
the final acceptance bar Division from recovering damages in cases where fraud was practiced, or where defective work 
results from Contractor's dishonesty. No compensation shall be made for defective work or materials. 
 
Work done contrary to or without regard to the instructions of the Division, work done without lines, grade and/or cross 
section stakes and grades shown on the Plans or as given by the Division, or deviation made from the Contract Documents, 
without written authority, shall be considered unauthorized and at the expense of Contractor, and shall not be measured or 
paid for by Division. Any and all work so done may be ordered removed and replaced immediately at Contractor's expense. 
See also Paragraph 7-08.  
 

 Manufactured articles, material and equipment shall be applied, installed, 
connected, erected, used, cleaned and conditioned as directed by the Manufacturer unless herein specified to the contrary. In 
the event any such instructions conflict with Contract Documents, Contractor shall seek clarification from the Division before 
proceeding. 
 
When required by individual sections of Construction Specifications, Contractor shall provide the following: 
 
  1. Manufacturer's printed instructions for delivery, storage, assembly, installation, startup, adjusting, 

and finishing, as appropriate. One (1) copy shall be maintained by Contractor for inclusion in the 
project record documents. 

  2. Qualified personnel to observe and, as applicable, provide appropriate recommendations regarding 
field conditions, conditions of surfaces and quality of installation workmanship, and startup of 
equipment. 

 
 All fees or royalties for patented inventions, equipment, or arrangements, that may in any manner be used 

in connection with the construction or erection of the work, or any part thereof, shall be included in the Contract unit price. 
 
Contractor shall protect and hold harmless Division against any and all claims or litigation by reason of infringement of any 
patent rights on any materials, equipment, or construction furnished by Contractor.  
 

 Contractor guarantees all work and material against all defects for the period specified below and in 
the Performance Bond, or in the Special Conditions. Contractor shall repair or replace any such defective work and/or 
material to conform to the provisions of the Contract Documents and without expense to Division, within ten (10) days (or an 
agreed upon time allowance by Division and Landowner) of notification in writing by Division of such defective work or 
material. If Contractor fails to make the repairs or replacements or fails to make arrangements for the correction thereof 
within the period specified above, Division may do so and charge the cost to Contractor. Contractor shall perform the work 
so as to cause Division a minimum of inconvenience and interruption of services.  
 
Neither the final certificate of payment, nor partial use or occupancy of the premises by Division or Landowner, or any 
provision of the Contract Documents, shall constitute an acceptance of work not done in accordance with the Contract 

5-06 REJECTED WORK AND MATERIALS: 

5-07 MANUFACTURER'S DIRECTIONS: 

5-08 PATENTS: 

5-09 GUARANTEE: 
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Documents or relieve Contractor or the Sureties of liability in respect to any express warranties or responsibility for faulty 
materials or workmanship.  
 
Contractor or the Surety shall remedy any defects in the work and pay for any damages to other work resulting therefrom 
which may appear within a period of one (1) year from the date of final acceptance unless a longer period is otherwise 
specified in the Special Conditions. Division shall give notice of observed defects with reasonable promptness.  
 
 
In case of default on the part of Contractor in fulfilling any part of the Contract Documents, Division may correct the work or 
repair the damage, and the cost and expense incurred in such event shall be paid by or become recoverable from Contractor.  
Should Contractor be required to perform tests that, due to climatic conditions, must be delayed, it is understood that such 
tests shall be accomplished by Contractor at the earliest possible date, with the provision that the General Guarantee period 
begins upon satisfactory completion of said test. Contractor's responsibility under this Section shall not be abrogated, in the 
event Division elects to initiate final payment. See also Paragraph 7-16. 
 

 During unfavorable weather, including but not limited to conditions 
involving wet or frozen ground, or other unsuitable construction conditions, Contractor shall confine operations to work 
which will not be adversely affected by such conditions, unless special means or precautions, as referenced in Construction 
Specifications, are taken by Contractor to perform the work in a proper and satisfactory manner. 
 
As described in Paragraph 3-21, Contractor shall notify Division and Engineer in a timely manner (within seven (7) days) of 
any necessary Construction Progress Schedule adjustments required due to unfavorable weather conditions. 
 

 Prior to signing the Contract, Contractor shall furnish a good and sufficient performance bond on the provided 
form (Document NN) in the full amount of the Contract.  
 
Bond shall guarantee faithful performance of the provisions of the Contract, including the guarantee of all work and materials 
against all defects for the period specified in the Performance Bond (Document NN), and the payment of all bills and 
obligations arising from said Contract.  
 
The Performance Bond, in the amount of one hundred percent (100%) of the Contract amount, shall remain in place for one 
year following the date of final acceptance by Division of all work included in the Contract. See also Paragraph 1-17. 
 

 By virtue of statutory authority, preference shall be given to 
products and provisions grown and coal produced within the state of Iowa. 
 
Contractor shall comply with all applicable federal, state, and local laws, rules, ordinances, regulations and orders when 
performing the services under this Agreement, including without limitation, all laws applicable to the prevention of 
discrimination in employment and the use of targeted small businesses as subcontractors or suppliers. Contractor declares 
that it has complied with all federal, state, and local laws regarding business permits and licenses that may be required to 
carry out the work performed under this Agreement. 
 
 
SECTION 6 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 

 Contractor assumes full responsibility for the safekeeping of all 
materials and equipment and for all unfinished work until final acceptance by Division, and if any of it be damaged or 
destroyed from any cause, Contractor shall replace it at Contractor's own expense.  
 
Contractor shall be responsible for all areas used by Contractor and all subcontractors in the performance of the construction 
activities on site. Contractor shall exert full control over the actions of all employees and other persons with respect to the use 
and preservation of property, and new and existing facilities. 
 
Contractor shall indemnify and hold harmless Division against any liens filed for nonpayment of bills in connection with the 
Contract work. Contractor shall furnish Division satisfactory evidence that all persons who have done work or furnished 
materials, equipment, or service of any type under this Contract have been fully paid prior to acceptance of the work by 
Division. See also Paragraph 7-13.  
 
Contractor shall indemnify and hold harmless Division and Engineer from any and all liability, loss, cost, damage, and 
expense (including reasonable attorney's fees and court costs) resulting from, arising out of, or incurred by reason of any 
claims, actions, or suits based upon or alleging bodily injury, including death, or property damage arising out of or resulting 

5-10 UNFAVORABLE WEATHER CONDITIONS: 

5-11 BOND: 

5-12 PREFERENCE FOR LABOR AND MATERIAL: 

6-01 INSURANCE AND RELATED PROVISIONS: 
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from Contractor's operations under this Contract, whether such operations be by Contractor or by any Subcontractor or by 
anyone directly or indirectly employed by either of them. Contractor shall obtain insurance for this purpose, which shall 
insure the interests of Division as the same may appear and shall file with Division certificates of such insurance.  
 
 A. INSURANCE REQUIREMENTS: 
 
  1. Contractor shall not commence work under this Contract until all insurance required hereunder has 

been obtained and proof of such insurance has been approved by Division, nor shall Contractor 
allow any subcontractor to commence work on subcontracts until all insurance required of 
subcontractor has been so obtained and approved. Insurance required under this article shall 
remain in effect during the life of the Contract, and for no less than one (1) year thereafter.  

  2. Contractor shall furnish for filing with Division a Certificate of Insurance, complete in all respects, 
showing compliance with requirements of this Section. Any certificate filed with Division which 
at any time is found to be incomplete or not in appropriate form shall be returned as unsatisfactory.  

  3. A rejected Certificate of Insurance shall be corrected as necessary and resubmitted until approved.  
  4. Each and every insurance policy, procured by Contractor, shall contain an endorsement stating 

that the insurance company shall not, prior to completion of project plus one (1) year thereafter, or 
prior to any policy expiration date shown on policy and certificate, whichever occurs first, 
terminate policy or change any coverage therein without written notice of such action at least 
thirty (30) days prior to termination or change, to Division.   

5. Minimum insurance required is as specified below and in the amounts indicated:  
 

TYPE OF INSURANCE LIMITS OF LIABILITY 

(a) Workmen's Comp. Statutory Workmen's Comp.     
(b) Employer's Liability $500,000/$500,000/$500,000  
  Accident/Aggregate/Disease     
(c) Comprehensive - Gen. Liability $1,000,000 Each Occurrence - Premises and Operations 
  $1,000,000 Each Occurrence - Independent Contractors 
  $1,000,000 Each Occurrence - Operations and Products  
  $1,000,000 Each Occurrence - Contractual  
  $1,000,000 Aggregate - Completed Operations and Products  
(d) Comprehensive - Automobile Liability  
 (i) Bodily injury  $ 500,000 Each Occurrence 
 (ii) Property Damage  $ 500,000 Each Occurrence 
 (iii) Hired and Non-Owned  $ 500,000       
(e) (Other) Umbrella  $1,000,000 

 
  6. XC or U coverage is optional and not required by the contractor unless specified in the Special 

Conditions. (XC – excavating caisson, U – underground).  
  7. Coverage shall include endorsement for broad-form property damage and broad-form personal 

injury.  
  8. Contractor agrees to assist in every possible manner the reporting and investigation of any 

accident, and upon request, to cooperate with all interested insurance carriers in the handling of 
any claim by securing and giving evidence and obtaining attendance of witnesses as required for 
any claim or suit.  

  9. The required insurance shall be written by a company licensed to do business in Iowa at the time 
the policy is issued. In addition, the company shall be acceptable to Division.  

 
 B. NOTICES AND FEES: Contractor shall procure and pay for all permits, fees, licenses, and bonds necessary 

for the prosecution of the work.  
 
  Contractor shall give all notices, pay all fees, and comply with all Federal, State, County, and municipal 

laws, ordinances, rules and regulations, and building and construction codes bearing on the conduct of the 
work. Contractor, as to all matters not particularly referred to and defined herein, shall notwithstanding be 
subject to the provisions of all pertinent ordinances which are hereby made a part hereof with the same 
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force and effect as if specifically set out herein. Permit forms and affidavits which are known to be required 
in completing this Project shall be the responsibility of Contractor. 

 
  1. Contractor shall notify landowners of adjacent property and utilities when prosecution of the work 

may affect them. When it is necessary to temporarily deny access by landowners or tenants to their 
property, or when any utility service connection must be interrupted, Contractor shall give notices 
sufficiently in advance to enable the affected persons to provide for their needs. Notices shall 
conform to any applicable local ordinance and, whether delivered orally or in writing, shall 
include appropriate information concerning the interruption and instructions as to how to limit 
their inconvenience. 

  2. Utilities and other concerned agencies shall be contacted at least forty-eight (48) hours, not 
counting weekends and/or legal holidays, prior to excavation near underground utilities or pole 
lines. Existing utilities at the construction site may include, but are not limited to, storm sewer, 
sanitary sewer, water, electric, telephone, gas, pipelines, cables, and tile lines. 

  3. Contractor shall make all necessary arrangements with utility companies for the preservation of all 
utility lines and shall at Contractor's expense, replace and/or relocate utility lines as required for 
construction. 

 
 C. SECURITY: 
 
  1. Contractor shall be responsible for protecting the site, and all work materials, equipment, and 

existing facilities thereon, against loss or damage attributable to vandals, livestock, and any 
unauthorized persons. 

  2. No claim shall be made against the landowner, tenant or the Division by reason of any act of any 
employee, trespasser, or any Subcontractor or agent of the Contractor, and Contractor shall repair 
any damage to landowner's property resulting from Contractor's failure to provide security 
measures as specified above. 

 
 Contractor shall confine equipment, materials, and work operations to the Project limits, as 

indicated in both the Contract Documents and any laws, ordinances, permits, or directions of Division, and shall not 
unreasonably encumber the premises with materials. Contractor shall use care in placing construction tools, equipment, 
excavated materials, and construction materials and supplies so as to cause the least possible damage to, and interference 
with, the property surrounding the site. Use of premises outside the Project limits, indicated in the Contract Documents, shall 
be at Contractor's sole risk. Contractor shall be responsible to coordinate and obtain written approvals for such use with 
landowners and appropriate governmental agencies. 
 

 It shall be Contractor's responsibility to confine construction activities within 
the limits of easements, property lines and limits of construction. Any damage to persons or property resulting from 
encroachments beyond these limits shall be the sole responsibility of Contractor.  
 

 Contractor shall at all times exercise reasonable precautions to protect persons, employees, and property. The 
safety provisions of applicable laws and local building and construction codes shall be observed.  
 
Contractor's operations shall meet the requirements of all applicable laws relative to protection of persons, and the guarding 
against hazards of machinery and equipment. 
 
Contractor shall provide and maintain, at Contractor's expense and on a twenty-four (24) hour basis, all necessary safeguards 
including, but not limited to, watchmen, warning signs or signals, barricades, and night lights at all unsafe places at or near 
the work. Special care shall be exercised to prevent vehicles, pedestrians, and livestock from falling into open trenches or 
being otherwise harmed as a result of the work.  
 
Contractor shall in all cases maintain safe passageways at all road crossings, crosswalks and street intersections, and shall 
take all other reasonable precautions necessary to prevent accident or loss of any kind.  
 
All work included under this Contract shall be done in accordance with the Occupational Health Act of 1970 (Williams-
Steiger Act) as amended and enforced by the governmental authority responsible for the local enforcement of the Act. 
Enforcement and responsibility for fulfilling this provision of the Contract Documents shall rest solely with Contractor, 
superintendent, and foremen, and in no way shall rest with Division or Engineer.  

6-02 USE OF PREMISES: 

6-03 CONFINEMENT OF OPERATIONS: 

6-04 SAFETY: 
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Contractor shall comply with OSHA 2207 and Interpretation Document; Iowa Occupational Safety and Health Standards for 
Construction Industry (IOSH); and other applicable laws which are in effect on the date of issuance of the Notice-to-Bidders.  
 

 In addition to any other requirements imposed under Iowa 
law, if Contractor at any time fails to pay Subcontractors or laborers employed to perform work under the Contract, or fails to 
pay for the materials used therein, Division may withhold from the money which may be due Contractor under this 
agreement such amount or amounts as may be necessary for the payment of such Subcontractors, laborers, or for the cost of 
materials, and may, acting as agent for Contractor, apply the same to such payments and deduct the same from the final 
estimate of Contractor.  
 

 Prior to completing any work, Contractor shall notify all 
affected utilities to move such portions of their installations as would be within the confines of the finished improvement. It 
shall be Contractor's responsibility to coordinate construction work with the utilities so as to cause the least possible 
interference and avoid any conflicts with provisions of the Contract Documents.  
 
No utility, private or public, shall be moved to accommodate Contractor's equipment or method of operation when such 
utility does not conflict with the installation of the improvement under construction, unless Contractor assumes all costs 
associated with such removal.  

 
 Contractor shall support and protect, by timbers or 

otherwise, all pipes, conduits, poles, wires or other apparatuses which may in any way be affected by the work. If, through 
Contractor's operations, any of said pipes, conduits, poles, wires, or apparatuses should be damaged, they shall be repaired by 
the authorities having control of same, and the cost of such repairs shall be borne by Contractor.  
 
Contractor shall be further responsible for any damage to streets or other public property, or any private property, by reason 
of breaking of any water pipe, sewer or gas pipe, electric conduit, or other utility by or through Contractor's or any 
subcontractor's negligence. 
 

 Underground utilities of record will be shown 
on the Contract Documents. These, however, are shown for general information only, and neither the Division nor Engineer 
assume any responsibility for improper locations of, or failure to show, utility locations on the Contract Documents.  
 
Contractor shall take all reasonable and necessary precautions to protect lawns, trees and shrubs outside rights-of-way, 
sidewalks, curbs, pavements, utilities, adjoining property, and structures, and to avoid damage thereto. Contractor shall at 
Contractor's expense completely repair any damage thereto caused by Contractor's operations to the satisfaction of Division, 
except as otherwise provided in other portions of the Contract Documents.  
 
Contractor shall further be responsible for maintaining all existing fences affected by the construction work until completion 
of the Contract. Fences that interfere with construction operations shall not be removed, relocated, or dismantled until 
approval is obtained from the Division and Landowner. In areas where the existing fences cannot be maintained due to 
construction operations, Contractor may be required, as deemed appropriate by Division, to provide temporary fences or 
other means to prevent unauthorized vehicular, pedestrian, or livestock access. 
 
Contractor shall take all reasonable and necessary precautions to prevent dust from becoming a nuisance to the public, to 
neighbors, and to other work being performed on or near the site. Earth surfaces subject to dusting shall be kept moist with 
water or by application of a chemical dust suppressant. Dusty materials in piles or in transit shall be covered when practical 
to prevent blowing. 
 

 Contractor shall be responsible for maintenance, control, and the safeguarding of 
traffic within and immediately abutting the project during construction. When necessary, all barricades, signs, lights, and 
other protective devices shall be installed and maintained in conformity with the applicable statutory requirements of the 
authority having jurisdiction. Street closures, either partial or full, shall only be made with the approval and coordination of 
the appropriate Governmental Agencies. 
When crossing existing public bridges for access and delivery to the site, the Contractor shall abide by posted weight limits 
or seek variances from the owner(s). If no weight is posted, the Contractor shall contact the bridge owner and obtain 
permission to cross it with any equipment. 
 

 Division and/or Landowner shall have 
the right to take possession of and use any completed or partially completed portions of the work, notwithstanding that the 
time for completing the entire work or such portions may not have expired; but such taking possession and use shall not be 

6-05 FAILURE TO PAY FOR LABOR AND MATERIALS: 

6-06 MOVING OF PUBLIC AND PRIVATE UTILITIES: 

6-07 PROTECTION OF PUBLIC AND PRIVATE UTILITIES: 

6-08 DAMAGE TO EXISTING PUBLIC AND PRIVATE PROPERTIES: 

6-09 MAINTENANCE OF TRAFFIC: 

6-10 USE AND OCCUPANCY PRIOR TO COMPLETION OF CONTRACT: 
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deemed an acceptance of any portion of the work not completed in accordance with the Contract Documents. Any claims 
Division may have against Contractor shall not be deemed waived by such occupancy. 
 
If Division's prior use increases the cost, or delays the completion of uncompleted work, or causes refinishing of completed 
work, Contractor shall be entitled to such extra compensation, or No-Fault Extension of time, or both, as Division in 
consultation with Engineer determines reasonably necessary.  
 
 

 Neither the Division, their employees, Engineer, or any state or federal employee shall be 
personally responsible for any liability arising under or growing out of the Contract. See also Paragraph 6-01. 
 

 Should an error be discovered in or payment of unauthorized work be made by 
the final estimate, or should dishonesty on the part of Contractor be discovered in the work, Division reserves the right, after 
final payment has been made, to claim and recover by any lawful means such sums as may be sufficient to correct the error, 
to recover the overpayment, or to make good the defects in the work resulting from Contractor's dishonesty. 
 
 
SECTION 7 - MEASUREMENT AND PAYMENT 
 

 The determination of pay quantities for work performed under the Contract shall be made by the 
Division based upon the lines, grades, and cross sections given, or measurements made by Engineer. All items shall be 
computed in the units in the Proposal and Schedule of Prices (Document CC).  
 
The method to be used in measuring and calculating the payment quantity for each work item set forth in the Proposal and 
Schedule of Prices (Document CC) is described in the particular section of Construction Specifications in which work to be 
accomplished under that particular work item is described.  
 

 Contractor shall accept the compensation, as provided in the Contract Documents, in full 
payment for: 
  1. Furnishing all supervision, labor, materials, tools, and equipment necessary to complete the work 

covered by the Contract Documents; 
  2. Loss or damage arising from the nature of the work, the action of the elements, or any unforeseen 

difficulties encountered during the prosecution of the work until final acceptance by Division, 
  3. All risks of every description connected with the prosecution of the work; 
  4. All expenses incurred in consequence of the suspension or discontinuance of the work; 
  5. Completing the work according to the Contract Documents.  
 
The Contract unit prices for the various bid items of the Contract shall, unless the Contract Documents provide otherwise, 
constitute full compensation for all labor, materials, supplies, equipment, tools and all things of whatsoever nature required 
for the complete incorporation of the item into the work, the same as the item were to read "In Place".  
 
Separate payment shall be made based on Contractor's unit bid price and the quantity of construction completed at the time of 
acceptance by Division only for those items specifically listed in the Proposal and Schedule of Prices (Document CC). No 
separate payment shall be made for the work required to complete this project except for those bid items set forth in the 
Proposal and Schedule of Prices (Document CC) or such other bid items as may be approved by Change Order or 
Amendment to the Contract. This compensation shall constitute full payment for Contractor's providing of all labor, 
materials, equipment, and supervision, necessary to complete the construction as specified in the Contract Documents. All 
other work is incidental to the project. Payment for materials shall be made only for materials actually incorporated in the 
work or stored on site. Payment for extra work shall be made in accordance with Paragraph 7-03 of this Section. Payment 
shall be made on the basis of monthly estimates in amounts equal to ninety-seven percent (97%) of the value of the work 
completed, in accordance with Paragraph 7-04 of this Section. 
 
Neither the payment of any estimate nor the payment of any retained percentage shall relieve Contractor of any obligation to 
make good any defective work or material. 
 

 Adjustments, if any, in the amounts to be paid Contractor by reason of any 
change, or addition, shall be determined by one or more of the following methods: 
 
  1. By an acceptable lump-sum proposal from Contractor;  

6-11 PERSONAL LIABILITY: 

6-12 NO WAIVER OF LEGAL RIGHTS: 

7-01 MEASUREMENT: 

7-02 SCOPE OF PAYMENT: 

7-03 PAYMENT FOR EXTRA WORK: 
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  2. By Contract unit prices as contained in the Proposal and Schedule of Prices (Document CC), or by 
unit prices mutually agreed upon by Contractor and Division;  

  3. By payroll cost of labor plus fifteen percent (15%) for profit, overhead and small tools, plus the 
amount of social security tax imposed by law upon Contractor, plus the cost of workmen's 
compensation, public liability insurance and employment security contributions; 

  4. By actual cost of materials delivered to the work, including freight and hauling charges as shown 
by original receipted bills, plus fifteen percent (15%); or 

  5. By equipment rental rates for machinery, tools and equipment, except small hand tools, as 
determined from current publications of recognized equipment dealers.  

 
It shall be Contractor's responsibility to obtain proper written authorization from Division before proceeding with any extra 
work. Division recognizes that certain bid items are supplied in amounts that may vary slightly from the bid quantity. 
Contractor shall maintain receipts and/or weigh tickets for such items and submit same to Engineer. Where the variation in 
quantity is deemed acceptable by Division, an adjustment for Final or Actual Quantities shall be made in a single Change 
Order prior to the Final Payment Application. No charge for extra work or any other change in the Contract shall be allowed 
unless: (1) the extra work or change has been authorized by a written Change Order or Contract Amendment, signed by 
Division, and if applicable by the Surety, and (2) the compensation or method thereof is stated in such signed Change Order 
or Contract Amendment. See also Paragraphs 4-02, 4-03 and 4-04.  
 

 Contractor shall be entitled to monthly progress payments 
corresponding to the stage of the work. The initial progress estimate shall be initiated by Contractor not later than thirty (30) 
days after commencing work. Subsequent progress estimates shall be prepared at approximately thirty (30) day intervals 
when work is being performed on the project. Engineer shall submit amounts based upon an estimate of quantities of work 
completed, multiplied by the unit prices established in the Contract, or shall be based upon estimated completed percentages 
of work listed in Contractor's approved price breakdown for lump sum items.  
 
Cost of materials, properly stored, protected and insured at the site of work shall be paid for as requested by Contractor, and 
as provided for in the Contract Documents. In preparing monthly estimates, advancements shall be made for ninety-seven 
percent (97%) of the cost of such materials, as evidenced by invoices accompanying each payment request submitted by 
Contractor, and, if required by Division, after providing proof of insurance for the specified products, materials, or 
equipment. All materials must conform to the requirements of the Contract Documents; however, advancement for materials 
shall not constitute acceptance, and any faulty material shall be condemned although advancement may have been made for 
same in the estimates. 
 
Quantities used for progress estimates shall be considered only as approximate and provisional, and shall be subject to 
recalculation, adjustment and correction by Division in subsequent progress estimates and in final estimates. Inclusion of any 
quantities in progress estimates, or failure to disapprove the work at the time of progress estimate, shall not be construed as 
acceptance of the corresponding work or materials. 
 
Processing for payment of the retained percentage shall be withheld for a period of thirty (30) days following final acceptance 
by Division, and shall be processed for payment thereafter, in the event no claims, as provided by law, have been filed 
against such funds. In the event such claims are filed, Contractor shall be paid, after said funds are released from liens, such 
retained percentages, less an amount sufficient to pay any such claims, as authorized under Iowa law.  
 
Progress payments shall be applied for and shall be processed in accordance with applicable provisions of the Contract 
Documents.  
 
 A. PAYMENT APPLICATION FORMS: Appropriate Application and Request for Payment (Document SS) forms 

shall be provided by Division.  
 
 B. INITIAL PAYMENT APPLICATION: The principal administrative actions and submittals which must precede 

submittal of first payment application request shall include, but not necessarily be limited to, the following: 
 
  1. Listing of subcontractors and principal suppliers and fabricators.  

2. Schedule of principal products.  
  3. Schedule of submittals.  
  4. Copies of acquired permits and similar authorizations and licenses from governing authorities for 

performance of the work.  

7-04 PROGRESS PAYMENTS/RETAINED PERCENTAGE: 
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  5. Refer to the Contract Documents and comply with any requirements not herein listed.  
 
 C. SUBMITTAL OF APPLICATION AND REQUEST FOR PAYMENT (DOCUMENT SS): The following procedure 

shall be used to submit all progress pay requests:  
 

1. Engineer shall prepare a summary of items completed or in progress for each pay application. 
Contractor shall supply any necessary receipts and attachments to Engineer for this purpose.  

2. Mobilization costs shall be paid at a percentage of the lump sum bid amount for this item equal to 
the overall percent complete of the project. 

  3. Division shall prepare Document SS and submit to Contractor and Engineer. 
  4. Contractor and Engineer shall have the opportunity to review and comment regarding quantities, 

Division may make revisions as necessary and appropriate. 
  5. Engineer and Contractor shall both sign agreed upon payment application. (Scanned copies with 

signatures are acceptable.) Engineer shall submit the executed copy of each payment application to 
Division by E-mail.  

 
 D. RETAINED PERCENTAGE: 
 
   
  1. Division may withhold from payments to Contractor, in addition to the retained percentage 

pursuant to Paragraph 7-02 and this Paragraph (7-04), amounts necessary to cover: 
 
   a. Payments that may be earned or due for just claims for labor or materials furnished in and 

about the work, in excess of, or not subject to, the amount retained pursuant to this 
Section.  

   b. Payments for defective work not remedied.  
   c. Amounts deemed reasonably necessary for completion of the work remaining in an 

individual bid item, or for the completion of the total work covered by the Contract 
Documents.  

   d. Payments for extra administrative, Engineering, design, and inspection costs if Contractor 
has not completed the work within the time specified, which may include per-day 
liquidated damages if assessed as specified in Paragraph 3-22 and 7-17.  

 
  2. Division shall disburse and shall have the right to act as agent for Contractor in disbursing such 

funds as have been withheld pursuant to this paragraph to the party or parties who are entitled to 
payment therefrom. Division shall render to Contractor a proper accounting of all such funds 
disbursed on Contractor's behalf.  

 
  3. In the event claims are filed in a timely manner, Division shall withhold from payment to 

Contractor an amount equal to at least double the amount of such claims. Division shall release 
such funds to Contractor upon compliance with Iowa Code Section 573.16.  

 
  4. In preparing monthly estimates, advancement shall be made for ninety-seven percent (97%) of the 

cost of materials described in the second paragraph of this Section as evidenced by invoices 
accompanying each payment request submitted by Contractor.  

 
 E. RELEASE OF RETAINAGE AT NINETY-FIVE PERCENT (95%) PROJECT COMPLETION 
 
  Iowa Code Section 573.27 permits full payment for completed work when at least ninety-five percent 

(95%) of the construction contract has been completed to the satisfaction of the public contracting 
authority, and owing to conditions beyond the control of Contractor, the remaining work covered by the 
Contract Documents cannot proceed for a period of more than sixty (60) days. In that event, Contractor 
may request payment of the retainage on work completed and accepted and, if approved, a Contract 
Amendment (Document II) shall be prepared. Processing for the release of the retainage shall be subject to 
the thirty (30) day waiting period as discussed in this Paragraph (7-04). In any event, the performance bond 
must remain in effect through the entire period of the Contract (see Paragraph 5-11 above). 
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This Section is intended to implement Iowa Code Chapter 573 and shall not be considered a waiver of any provisions of said 
Chapter. In the event any portion of this Section is held by a court of competent jurisdiction to be inconsistent with Chapter 
573, the provisions of Chapter 573 shall control.  
 

 Within thirty (30) days from the date 
Division receives an executed Application and Certificate for Payment, Division shall: 
 
  1. Pay their portion of Application and Certificate for Payment as approved; or 
  2. Pay such other amount as Division deems due and owing Contractor, informing Contractor in 

writing of the reasons for paying the amended amount; or 
  3. Withhold payment informing Contractor of the reasons for withholding payment.  
 

 In the event Division fails to pay their portion of a 
completed Application and Certificate for Payment within thirty (30) days from the date Division receives the approved 
request, and further fails to inform Contractor in writing of the reasons for withholding payment, Division shall pay 
Contractor interest at the rate of five percent (5%) per annum on the unpaid balance from the date such payment was due 
until payment is made.  
 

 In the event Division or Engineer directs Contractor not to correct work 
that has been damaged, or that was not performed in accordance with the Contract Documents, an equitable deduction from 
the Contract amount shall be made to compensate Division for the uncorrected work. 
 

 The removal of work and materials rejected under 
Paragraph 5-06, and the re-execution of acceptable work by Contractor, shall be at Contractor's expense, and Contractor shall 
pay the cost of replacing the work of other contractors destroyed or damaged by the removal of the rejected work or materials 
and the subsequent replacement of acceptable work.  
 
Removal of rejected work or materials, and storage of materials by Division in accordance with Paragraph 5-06, shall be paid 
by Contractor within thirty (30) days of written notice by Division. If Contractor does not pay the expense of such removal 
within ten (10) days' written notice by Division of the intent to sell the materials, Division may sell the materials at auction or 
private sale and shall pay Contractor the net proceeds therefrom after deducting all cost and expense that should have been 
borne by Contractor.  
 

 If the work or any part thereof shall be suspended by 
Division and abandoned by Contractor as provided in Paragraph 3-03, Contractor shall be entitled to payment for all work 
performed on the portions so abandoned, plus fifteen percent (15%) of the value of the uncompleted portion of the abandoned 
work to compensate for overhead, plant expense, and anticipated profit.  
 

 The cost of work performed by Division in removing construction 
equipment, tools and supplies in accordance with Paragraph 3-12, and correcting deficiencies in accordance with Paragraphs 
3-13 and 4-06, shall be paid by Contractor.  
 

 Upon 
termination of the Contract by Division in accordance with Paragraph 3-14, no further payments shall be due Contractor until 
the work is completed. If the unpaid balance of the Contract amount shall exceed the cost of completing the work, including 
all overhead costs, the excess shall be paid to Contractor. If the cost of completing the work shall exceed the unpaid balance, 
Contractor shall pay the difference to Division. The costs and damages incurred by Division through Contractor's default, 
shall be certified and approved by Division.  
 

 Upon termination of the Contract by Contractor in 
accordance with Paragraph 3-16, Contractor shall be entitled to payment for the work performed, plus loss of vegetative and 
other materials stored on site, plus established profit and damages, as approved by Division. 
 

 Contractor shall deliver to Division a complete release of all liens arising out of this Contract 
before the final pay request for the retainage is processed. If any lien remains unsatisfied after all payments are made, 
Contractor shall refund to Division such amounts as Division may have been compelled to pay in discharging such liens 
including all costs and reasonable attorneys' fees authorized by Iowa law. 
 

 Prior to seeding, a Final Walkthrough (as scheduled in the most 
current Construction Progress Schedule) shall be conducted on site with the Engineer, Contractor, and Division. Prior to Final 

7-05 DIVISION'S ACTION ON AN APPROVED REQUEST FOR PAYMENT: 

7-06 INTEREST ON UNPAID REQUESTS FOR PAYMENT: 

7-07 PAYMENT FOR UNCORRECTED WORK: 
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Acceptance, Contractor shall complete any final punch list items identified during the Final Walkthrough and clean up the 
site. Site cleanup shall include removal of all construction debris, equipment, excess and waste materials. Final inspection 
and tests may be conducted by representatives of Division and/or Engineer, and Contractor. Inspections and tests shall be 
conducted at a time convenient to all parties required to be present. Inspections and tests will be subject to the availability of 
facilities necessary to the conducting of such inspections and tests, if required. Failure of the completed work or any 
component thereof to pass inspections or tests shall be cause for initial rejection of the work or component. Final acceptance 
of the entire project shall not be made until any rejected portions are corrected, and re-inspected or retested, and approved by 
Division. Subsequent failures of the project or component to pass inspection and tests may, at Division's option, result in final 
rejection, or in acceptance with assessment of damages for such failure. 
 
Following final tests and inspections, Engineer shall notify Division and Contractor if the project is acceptable, in total or in 
part, and whether it appears to be in compliance with Contract Document requirements. Division shall not agree to Final 
Acceptance or make Final Payment until receipt of written certification from Engineer declaring the work of Contractor to be 
complete and in substantial conformance with the Contract Documents. 
 
The administrative actions and submittals which must precede or coincide with submittal of final payment application shall 
be as follows: 
 
 A. FINAL ACCEPTANCE REQUIREMENTS: Prior to requesting certification of final acceptance and final 

payment, as required above, Contractor shall submit: 
 
  1. Final payment request; 
  2. Record documents (See Paragraphs 2-05 & 7-04)  
  3. Updated final work quantities accounting for additional (final) changes to Contract sum; 
  4. Final liquidated damages settlements statement acceptable to Division, if applicable 
 
Final acceptance shall not relieve Contractor of the responsibility to restrict operations so as not to result in damage to 
accepted work. Any damage to said work caused by subsequent operations of Contractor, Contractor's personnel, or 
equipment shall be satisfactorily repaired at Contractor's expense. 
 
Final acceptance of completed work shall be evidenced by Division's certification of final acceptance, and payment of 
Contractor's final estimate. Contractor's acceptance of payment of final estimate, or payment offered as final payment, shall 
constitute a release to Division and every officer and agent thereof from all claims and liabilities of Contractor for anything 
done or furnished, or relating to the work, or for any act or neglect of Division or of any person relating to or affecting the 
Contract. 
 

 The work covered by the Contract Documents shall 
be considered complete when all work has been finished, the final inspection has been made by the Division, and the 
requirements for final acceptance set forth above have been met as evidenced by Division's certification of final acceptance. 
Contractor's responsibility shall then cease, except as set forth in the guarantee periods contained in Contractor's Performance 
Bond (Document NN) 
 

 Neither the approval of the Final Application 
and Certificate for Payment by Division, nor the certification of final acceptance by Division, or the making of the final 
payment by Division to Contractor, shall relieve Contractor of responsibility for faulty materials or workmanship. Division 
shall promptly give notice of faulty materials or workmanship to Contractor and Contractor shall promptly replace any such 
defects. Division shall decide all questions arising under this Paragraph; provided, however, that all such decisions shall be 
subject to arbitration. See also Paragraphs 5-09 & 5-11.  
 

 In the event Contractor fails to complete the work provided for herein within the times 
specified or otherwise agreed to, Division shall be entitled to per-day liquidated damages estimated based on the extra 
administration, designing, and inspection costs necessitated by the continuance of the work beyond the times herein specified 
for completion, and the continued costs to the natural environment by the failure to fully enact the nutrient reduction 
practice(s). The per-day liquidated damages charged to Contractor in no way constitute a penalty but represent additional 
expense to Division caused by delayed completion of the work by Contractor. 
 
Liquidated Damages shall be assessed as provided for in Document CC, taking into account any No-Fault Extensions of time 
granted by properly executed Contract Amendments. Such sums shall be deducted from the final pay request prior to 
payment.  
 

7-15 TERMINATION OF CONTRACTOR'S RESPONSIBILITY: 

7-16 CORRECTION OF FAULTY WORK AFTER FINAL PAYMENT: 

7-17 LIQUIDATED DAMAGES: 
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 The various rights, powers, options, elections, and remedies of Division provided for in 
this Contract shall be construed as cumulative and no one of them is exclusive of the others or exclusive of any rights, 
remedies or priorities allowed by law, and shall in no way affect or impair the right of Division to pursue any other 
contractual, equitable, or legal remedy to which they may be entitled. The election by Division of any one or more remedies 
shall not constitute a waiver of the right to pursue other available remedies. 
 

END OF DOCUMENT FF 

7-18 CUMULATIVE RIGHTS: 
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GENERAL: 
 
 A. The purpose of this Section of the Specifications is to provide supplementary information, which 

is required to clarify the General Conditions, and to set forth supplementary requirements, 
modifications and/or deletions from the General Conditions which are required to adapt said 
General Conditions to this particular project.  

 
 B. References to Section, Paragraph and Sub-paragraph numbers used in these Special Conditions are 

intended to coincide with reference numbers for corresponding Sections, Paragraphs and Sub-
paragraphs in the General Conditions (Document FF).  

 
C. Where there is any variance between the General Conditions and these Special Conditions, the 

Special Conditions shall take precedence. 
 

D. Where any section of the General Conditions is modified or any Paragraph, Sub-paragraph or 
Clause thereof is changed or deleted by these Special Conditions, the unaltered provisions of that 
Section, Paragraph, Sub-paragraph or Clause in the General Conditions shall remain in effect. 
Unless these Special Conditions make specific reference to the modification or deletion of a 
Paragraph, Sub-paragraph or Clause in the General Conditions, no changes are intended and 
paragraphs contained in these Special Conditions are intended only to supplement, amplify, or 
clarify said General Conditions.  
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SECTION 1 – DEFINITIONS 
 
1-04 ENGINEER 

The Engineer for this project is defined below. 
 
Brandon Short, P.E. 
Bolton & Menk 
1519 Baltimore DR 
Ames, IA 50010 
Telephone: 515-425-4403 
E-mail: jon.resengren@bolton-menk.com 
 
A representative with Bolton & Menk will perform the field inspections and construction staking for this 
project.  

 
1-05 WORK OR PROJECT 

Work to be completed and equipment, supplies, and materials to be furnished under the Contract, General 
Conditions, Special Conditions, Construction Specifications, Drawings, Addenda, and Modifications to 
these Contract Documents issued subsequent to their initial printing, unless some other meaning is 
indicated by the context. The Project is the Car833409A Nutrient Reduction Wetland in Section 09, 
Township 83 North, Range 34 West, in Carroll County, Iowa. 

 
1-25 TIME OF COMPLETION 
All construction work, except for seeding, for this project is to be completed no later than September 1, 2027. The 
buffer seeding for this project is to be completed no later than 12/15/2027 and the structure seeding is to be 
completed by 12/15/2027 and within the respective seeding period indicated in the specifications. 
 
SECTION 2 – PLANS, SPECIFICATIONS AND RELATED DATA 
 
2-01 INTENT OF PLANS AND SPECIFICATIONS 

Reference to standard specifications of any technical society, organization or association, or to codes of 
local or state authorities shall mean the latest standard, code, specification or tentative specification adopted 
and published at the date of taking bids, unless specifically stated otherwise. Applicable codes and 
standards referred to in the Specifications shall establish minimum requirements for equipment, materials, 
and construction, and shall be superseded by more stringent requirements of Plans and Construction 
Specifications when and where they occur. Any conflicts between the Plans or Construction Specifications 
and applicable codes and standards shall be referred to the Engineer for a decision thereon. 
 
The Plans upon which the bids and the Contract are based include the following list: 

 
 

  

Sheet Title 
Sheet 

Number Date of Drawing 
TITLE SHEET A.01 05/29/2026 
PLAN OVERVIEW SHEET A.02 05/29/2026 
EXISTING CONDITIONS A.03 05/29/2026 
OUTLET STRUCTURE DETAIL B.01 05/29/2026 
TRASH GUARD DETAIL B.02 05/29/2026 
PUMP BASIN & SOLAR ARRAY DETIALS B.03 05/29/2026 
CPDT INSTALLATION & ANTI-SEEP COLLAR DETAILS B.04 05/29/2026 
ESTIMATED QUANTITIES C.01 05/29/2026 
GRADING OVERVIEW D.01 05/29/2026 
EMBANKMENT PLAN & PROFILE D.02 05/29/2026 
EMBANMENT (CONT.) & AUSILIARY SPILLWAY D.03 05/29/2026 
DIVERSION BERMS D.04 05/29/2026 
SEEDING PLAN K.01 05/29/2026 
PUMPED INLET & OUTLET PIPES M.01 05/29/2026 
     POND OUTLET PIPE M.02 05/29/2026 
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The Construction Specifications which govern the materials furnished and the work performed under this 
Contract are divided, classified, designated, and arranged as follows: 
  

Number Name Pages 
IA CS-001 Site Preparation 1-1 to 1-2 
IA CS-005 Pollution Control 5-1 to 5-2 
IA CS-006 Seeding and Mulching for Protective Cover 6-1 to 6-4 
IA CS-008 Mobilization & Demobilization 8-1 to 8-3 
IA CS-009 Subsurface Drain Investigation, Removal and Repair 9-1 to 9-4 
IA CS-011 Removal of Water 11-1 to 11-2 
IA CS-021 Excavation 21-1 to 21-3 
IA CS-023 Earthfill 23-1 to 23-4 
IA CS-026 Topsoiling 26-1 to 26-2 
IA CS-031 Concrete 31-1 to 31-7 
IA CS-046 Tile Drains for Land Drainage 46-1 to 46-3 
IA CS-051 Corrugated Metal Pipe Conduits 51-1 to 51-4 
IA CS-061 Loose Rock Riprap 61-1 to 61-2 

  
No attempt has been made to segregate the work to be performed by any trade, subcontract, or proposal 
item, on any one Drawing of the Plans or any one Section of the Construction Specifications. Any 
segregation between trade of craft jurisdictional limits, and the establishment of subcontract limits, shall be 
solely a matter of agreement between the Contractor and his employees and subcontractors. The Plans and 
Construction Specifications shall govern the construction of the entire work, and the provisions thereof 
govern each item and unit of work to which such provisions shall apply. 

 
 
SECTION 3 – ENGINEER – DIVISION – CONTRACTOR RELATIONS 
 
3-23 SUBMITTALS 
 
 
SECTION 4 – SCOPE OF WORK 
 
None 
 
 
SECTION 5 – MATERIALS AND WORKMANSHIP 
 
5-04 TESTING SERVICES 

Certifications of materials delivered to the site shall be provided as required in the Construction 
Specifications. 

 
 
SECTION 6 – LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
None 
 
 
SECTION 7 – MEASUREMENT AND PAYMENT 
 
None 
 
 

END OF DOCUMENT GG
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State of Iowa 
Iowa Department of Agriculture and Land Stewardship  
DIVISION OF SOIL CONSERVATION AND WATER QUALITY  
 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
That we, 
 
                                                     
 (Name of Company) 
                                                     
 (Address) 
                                                     
 (City, State, Zip) 
 
as PRINCIPAL, and 
 
                                                     
 (Name of Surety) 
                                                     
 (Address) 
                                                     
 (City, State, Zip) 
 
as SURETY(S), 
 
are hereby held and firmly bound unto the State of Iowa in the penal sum of __________________________ 
___/100 Dollars ($________________________) for the payment, whereof, the said PRINCIPAL and SURETY(S) 
bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 
The conditions of this obligation are such that whereas the PRINCIPAL entered a certain contract, hereto attached, 
and made a part, hereof, with the State of Iowa, acting by and through the Iowa Department of Agriculture and Land 
Stewardship, Division of Soil Conservation and Water Quality, hereinafter called the DIVISION, dated                              
for the: 
 
 Nutrient Reduction Wetland Project Construction Contract 

Location: Section 09, Township 83 North, Range 34 West, Carroll County, Iowa 
 Project ID: Car833409A 
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NOW THEREFORE, 
 
the conditions of this obligation are such that if the PRINCIPAL shall faithfully perform the contract in accordance 
with the plans, specifications and contract documents, and shall fully indemnify and save harmless the State of Iowa 
from all cost and damage which the State of Iowa may suffer by reason of the PRINCIPAL'S default or failure to do 
so and shall fully reimburse and repay the State of Iowa all outlay and expense which the State of Iowa may incur in 
making good any such default, then this obligation shall be null and void, otherwise it shall remain in full force and 
effect. 
 
In the event the PRINCIPAL is in default under the contract as defined herein, the DIVISION shall by written 
notice inform the PRINCIPAL that his contract is in default. And may, at its option, without process or action at 
law: 
 
1. Take over all or any portion of the work and complete it either by day labor or reletting the work. The 

DIVISION may retain all material, equipment and tools on the work, at a rental which it considers 
reasonable, until the work has been completed. 

 
2. Allow the SURETY to take over the work within fifteen (15) days and assume completion of said contract 

and become entitled to the balance of the contract price. 
 
3. Allow the PRINCIPAL to complete the work included in the contract. 
 
As required by Iowa Code Chapter 573: 
 
1. The PRINCIPAL SURETY(S) on this bond hereby agree to pay all persons, firms or corporations having 

contracts directly with the PRINCIPAL or with subcontractors, all just claims due them for labor 
performed or materials furnished, in the performance of the contract on account of which this bond is 
given, when the same are not satisfied out of the portion of the contract price which the public corporation 
is required to retain until completion of the public improvement, but the PRINCIPAL and SURETIES 
shall not be liable to said persons, firms, or corporations unless the claims of said claimants against said 
portion of the contract price shall have been established as provided by law. 

 
2. Every SURETY on this bond shall be deemed and held, any contract to the contrary notwithstanding, to 

consent without notice: 
 
 a. To any extension of time to the contractor in which to perform the contract. 
 
 b. To any change in the plans, specifications, or Contract Documents, when such change does not 

involve an increase of more than twenty percent of the total contract price, and then only as to 
such excess increase. 

 
 c. That no provision of this bond or of any other Contract Documents shall be valid which limits to 

less than one year from the time of the acceptance of the work, the right to sue on this bond for 
defects in workmanship or material not discovered or known to the DIVISION at the time such 
work was accepted. 

 
No provision of this bond or of any other Contract Documents shall be valid which limits to less than five years after 
the acceptance of the work, the right to sue on this bond for defects in workmanship or material in connection with 
paving or concrete work. 
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IN WITNESS WHEREOF, 
 
the above bounden parties have executed this instrument under their several seals this          day of                          , 
20____, the name and corporate seal of each party being hereto affixed, and these presents duly signed by its 
undersigned representative pursuant to authority of its governing body. 
 
PRINCIPAL      SURETY 
 
By:       By: 
                                                                                      
 
                                                   Print Name:      
 
                                                
  
                                              

Countersigned by Resident Commission 
Agent as required by Chapter 515 of the 
Code of Iowa. (Required only if Attorney-
in-Fact is not also an Iowa Resident 
Commission Agent) 
 
By: 
                                        

 
If a partnership all partners must sign. 
 
This bond approved by the Division of Soil Conservation and Water Quality, Iowa Department of Agriculture and 
Land Stewardship this          day of                 , 20    . 
 
 
       By: 
                                                  
       Grant D. Menke, Deputy Director 
       Iowa Department of Agriculture and Land Stewardship 
 
 
 
 
 
 
 
 
 
 
 

END OF DOCUMENT NN 
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CERTIFICATION 
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SUPPLEMENTAL MEASUREMENT PAYMENT / ITEMS OF  

WORK AND CONSTRUCTION DETAILS 

FOR 

 THRILLS HILLS WETLAND SITE 

IDALS PROJECT NO. CAR833409A 

CARROLL COUNTY, IOWA 

 

BMI PROJECT NO. 25X.137945 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

I hereby certify that this engineering document was prepared by me or 

under my direct supervision and that I am a duly licensed Professional 

Engineer under the laws of the State of Iowa. 
 

 

 
(Signature)_____________________________    (Date)_________________ 
  
 

Printed or typed name:  Brandon C. Short, PE 

My renewal date is:  December 31, 2026 

License Number is:  29449 

Pages or sheets covered by this seal: Full Document 



CONSTRUCTION SPECIFICATIONS 

FOR 

CAR833409A Break Point Wetland 

Carroll County, Iowa 

List of Specifications 

Specification Number Title  Page 

001 SITE PREPARATION   3 

005 POLLUTION CONTROL   5 

006 SEEDING AND MULCHING FOR   7 
PROTECTIVE COVER 

008 MOBILIZATION AND DEMOBILIZATION   11 

 STANDARD DETAIL FOR SIGN INSTALLATION   13 

009 SUBSURFACE DRAIN INVESTIGATION  14 

 REMOVAL, REPAIR 

011 REMOVAL OF WATER   18 

021 EXCAVATION   20 

023 EARTHFILL   23 

026 TOPSOILING   27 

031 CONCRETE   29 

046 TILE DRAINS FOR LAND DRAINAGE   36 

051 CORRUGATED METAL PIPE CONDUITS   39 

061 LOOSE ROCK RIPRAP   43 

These specifications are part of the construction plans.  The work shall be performed in accordance 
with the drawings and specifications unless otherwise approved, in writing, by the engineer.  For items 
of work requiring engineer inspection, it is the responsibility of the contractor to keep the engineer 
informed of the progress of work so that timely inspections may be performed.  Work installed without 
engineer inspection will not be certified as meeting NRCS standards. For references to SUDAS, see 
https://www.iowasudas.org/manuals/specifications-manual/ 
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Construction Specification 
000 IA CS-00-1 Site Preparation 
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1.  SCOPE  
 
Site preparation work shall consist of clearing, grubbing, stripping, refuse removal, bank sloping and 
structure removal on the site as necessary to rid the site of all undesirable materials on or near the 
surface and prepare the site for the structure. All woody growth within the construction area shall be 
cleared and all stumps and roots one inch in diameter or larger shall be grubbed from the site. In addition, 
all areas within 25 feet of the footprint of the structure shall be cleared and grubbed except as directed by 
NRCS. The work shall also consist of the removal and disposal of structures (including fences) that must 
be removed to perform other items of work.  
 
For wetland restoration, enhancement, or creation projects, the wetland area shall be disturbed as little as 
possible and existing naturally vegetated spillway areas shall not be disturbed.  
 

2.  FOUNDATION PREPARATION  
 
The construction areas shall be stripped a minimum of 6 inches to remove all unsuitable materials such 
as organic matter, grasses, weeds, sod, debris, and stones larger than 6 inches in diameter.  
 
In an earth embankment foundation area, all channel banks and sharp breaks shall be sloped to no 
steeper than 1.5 horizontal to 1 vertical.  
 
The foundation area shall be thoroughly scarified before placement of fill material. The surface shall have 
moisture added or shall be compacted if necessary so that the first layer of fill material can be compacted 
and bonded to the foundation.  
 

3.  STRIPPED MATERIAL DISPOSAL  
 
Suitable soil material shall be stockpiled for use as topsoil. The other stripped materials shall be buried, 
removed from the site, or disposed of as directed by the owner or NRCS. Whenever possible, material 
shall not be disposed of in the pool area created by the structure.  
 
Stockpiled materials around a construction site should be placed so as not to hinder subsequent 
construction operations.  
 

4.  DISPOSAL OF REFUSE MATERIALS  
 
Waste materials from clearing and structure removal shall be burned or buried at locations approved by 
the owner. Buried materials shall be covered with a minimum of 2 feet of earthfill. Whenever possible, 
material shall not be disposed of in any pool area created by the structure.  
 
All refuse shall be disposed of in a manner which complies with all local and state regulations.  
 

5.  SALVAGE  
 
Items to be salvaged shall be as shown on the drawings. Structures and fencing materials that are 
designated to be salvaged shall be carefully removed and neatly placed in the specified storage areas.  
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6.  SPECIFIC SITE REQUIREMENTS 
 
 A. Measurement and Payment 
 

Compensation for any work item described in the contract documents but not listed in the bid 
schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 
items and bid items to which they are made subsidiary are identified in Items of Work and 
Construction Details section of this specification. 
For items of work which lump sum prices are established in the contract, the quantity of work will 
not be measured for payment.  Payment for each item will be made at the contract lump sum 
price and will constitute full compensation for completion of the work. 

 
For items of work for which specific unit prices are established in the contract, the payment will be 
made based on the approved quantity measured by the engineer or weight tickets.  Payment will 
constitute full compensation of the work completed as defined by each work item. 

 
 B. Items of Work and Construction Details 
 
 

1.  Bid Item No. 1 – Site Stripping & Preparation 
 

This item will consist of work to remove and dispose of existing vegetation and other 
unwanted material on areas to be excavated or filled.  Total depth of vegetative stripping and 
topsoil stripping shall equal a combined depth of 12", with the estimated cubic yards of top 
soil removal as shown in the plans. The topsoil stripping and replacement quantity shall be 
paid separately. 

 
This item will also include any tree and brush removal along with any fences. These shall be 
considered incidental to site stripping. 

 
   This item will be paid as a lump sum.   
 

2.  Bid item No. 2 – Crop Damage 
 

This item consists of crop damage that results from construction activities. It is recommended 
contractor remove corn residue rather than knock it down. 

 
Payment for crop damage will be made to the nearest 0.1 acre as measured by the Engineer 
or their representative. The unit rate for crop damage will be determined by the Division near 
the completion of construction and added to the contract with a Change Order. Payment will 
be made to contractor who will pay landowner. 

 
 
 



  Natural Resources Conservation Service 

 
Construction Specification 

000 IA CS-005 Pollution Control 2011 
 

NRCS, IA  SPECIFICATION IA CS-005, Page 1 of 2 February 2011 
 

 

 
1.  SCOPE  
 
The work shall consist of installing measures or performing work to control erosion and minimize the 
production of sediment and other pollutants to water and air during construction operations.  
 

2.  MATERIALS  
All materials furnished shall meet the requirements shown on the drawings or in the specifications.  
 

3.  EROSION AND SEDIMENT CONTROL MEASURES AND WORKS  
The measures and works shall include, but are not limited to, the following:  
 
Staging of Earthwork Activities: The excavation and moving of soil materials shall be scheduled so that 
areas unprotected from erosion will be minimized. These areas will be unprotected for the shortest time 
feasible.  
 
Seeding: Structures and disturbed areas shall be seeded as soon as possible after construction is 
completed. Temporary seedings may be used as an alternative to other stabilization measures as 
approved by NRCS.  
 
Mulching: Construction areas that have been disturbed but have no construction activity scheduled for 
21 days or more shall have erosion protection measures applied by the 14th day. This erosion protection 
may be mulching or other approved temporary measures. Construction areas shall not be left open during 
a winter shutdown period and shall be protected by mulching.  
 
All seeding and mulching shall be completed in accordance with the seeding plan and Iowa Construction 
Specification IA-6, Seeding and Mulching for Protective Cover.  
 
The following works may be temporary. If they are installed as a temporary measure, they shall be 
removed and the area restored to its original state when they are no longer needed or when permanent 
measures are installed.  
 
Diversions: Diversions may be required to divert clean runoff water away from work areas and to collect 
runoff from work areas for treatment and safe disposition.  
 
Stream Crossings: Culverts or bridges may be required where construction equipment must cross 
streams.  
 
Sediment Basins: Sediment basins may be required to settle and filter out sediment from eroding areas 
to protect properties and streams below the construction site.  
 
Sediment Filters: Straw bale filters, geotextile sediment fences, or other equivalent methods may be 
used to trap sediment from areas of limited runoff. Sediment filters shall be properly anchored to prevent 
erosion under them.  
 
Waterways: Waterways may be required for the safe removal of runoff from fields, diversions, and other 
structures or measures 
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4.  CHEMICAL POLLUTION  
The Contractor shall provide watertight tanks or barrels or construct a sump sealed with plastic sheets to 
be used to dispose of chemical pollutants, such as drained lubricating or transmission oils, greases, 
soaps, concrete mixer wash water, asphalt, etc., produced as a by-product of the construction work.  
 
At the completion of the construction work, sumps shall be removed and the area restored without 
causing pollution.  
 
Sanitary facilities such as chemical toilets or septic tanks shall not be placed adjacent to live streams, 
wells, or springs. They shall be located at a distance sufficient to prevent contamination of any water 
sources. At the completion of construction work, facilities shall be disposed of without causing pollution.  
 

5.  AIR POLLUTION  
The burning of brush or trash or disposal of other materials shall adhere to local and state regulations.  
 
Fire prevention measures shall be taken to prevent the start or the spreading of wild fires, which result 
from project work. Fire breaks or guards shall be constructed at locations shown on the drawings.  
 
All public access or haul roads used by the contractor during construction of the project shall be sprinkled 
or otherwise treated to fully suppress dust. All dust control methods shall ensure safe operations at all 
times. If chemical dust suppressants are used, the material shall be a commercially available product 
specifically designed for dust suppression and the application shall follow manufacturer’s requirements 
and recommendations. A copy of the product data sheet and manufacturer’s recommended application 
procedures shall be provided to the Engineer five working days before use.  
 

6.  MAINTENANCE, REMOVAL, AND RESTORATION  
All pollution control measures and works shall be adequately maintained in a functional condition as long 
as needed during the construction operation. All temporary measures shall be removed and the site 
restored to as near original conditions as practical. 
 

7.  SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 

 

Compensation for any work item described in the contract documents but not listed in the bid 

schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 

items and bid items to which they are made subsidiary are identified in Items of Work and 

Construction Details section of this specification. 

 

For items of work which lump sum prices are established in the contract, the quantity of work will 

not be measured for payment.  Payment for each item will be made at the contract lump sum 

price and will constitute full compensation for completion of the work. 

 

For items of work for which specific unit prices are established in the contract, the payment will be 

made based on the approved quantity measured by the engineer or weight tickets.  Payment will 

constitute full compensation of the work completed as defined by each work item. 

 

B. Items of Work and Construction Details 

 

1.  Subsidiary Item - Pollution Control 

This item shall consist of applying and performing all construction activities in a manner that 

will minimize water pollution, air pollution and soil erosion. No separate payment will be made 

for Pollution Control.  Compensation for this item will be other items as appropriate.   



  Natural Resources Conservation Service 

 
Construction Specification 

000 IA-6 Seeding and Mulching for Protective Cover 
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1.  SCOPE  
 
The work shall consist of seeding, mulching, and fertilizing all disturbed areas and other areas as 
indicated on the drawings or otherwise designated.  
 

2.  SEEDBED PREPARATION AND APPLICATION  
 
The entire area to be seeded shall be reasonably smooth and all washes and gullies shall be filled to 
conform to the desired cross-section before actual seedbed preparation is begun. At this stage of the 
operation, the required fertilizer and lime shall be applied uniformly and incorporated into the top 3 inches 
of the soil with suitable tillage equipment. The seedbed preparation operation shall be suspended when 
the soil is too wet or too dry. The seedbed shall be loosened to a depth of at least three inches.  
 
On side slopes steeper than 2-1/2 horizontal to1 vertical, the 3 inch minimum depth of seedbed 
preparation is not required, but the soil shall be worked enough to insure sufficient loose soil to provide 
adequate seed cover.  
 
Unless otherwise specified, the seeding operation shall be performed immediately after preparation of the 
seedbed. The seed shall be drilled or broadcast by equipment that will insure uniform distribution of the 
seed.  
 

3.  MATERIALS  
 
The seeding, fertilizing, and mulching requirements are as specified on Form IA-CPA-4.  
 
Straw from cereal grains or hay will be used as mulching material. It shall be relatively free of weeds.  
 

4.  MULCH APPLICATION  
 
The required mulching shall be performed as soon as possible after seeding unless otherwise specified. 
The mulch shall be applied uniformly over the area. The type and rate shall be as specified. When 
mulching is required, all areas seeded during any one day shall be mulched within 24 hours. The mulch 
may be spread by any means that results in a uniform cover.  
 
The mulch shall be anchored. Anchoring of the mulch may be performed by a mulch anchoring tool or 
regular farm disk weighted and set nearly straight, by installation of mulch netting, or by other methods 
approved by NRCS. 

 
5.  SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 

 

Compensation for any work item described in the contract documents but not listed in the bid 

schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 

items and bid items to which they are made subsidiary are identified in Items of Work and 

Construction Details section of this specification. 
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For items of work which lump sum prices are established in the contract, the quantity of work will 

not be measured for payment.  Payment for each item will be made at the contract lump sum 

price and will constitute full compensation for completion of the work. 

 

For items of work for which specific unit prices are established in the contract, the payment will be 

made based on the approved quantity measured by the engineer or weight tickets.  Payment will 

constitute full compensation of the work completed as defined by each work item. 

 

B. Items of Work and Construction Details 

 
1.  Bid Item No. 3 – Structure & Channel Seeding 

 

This item will consist of seeding the dike except the upstream side slope below the weir 

elevation, auxiliary spillway, the tile outlet channel side slopes and any other disturbed areas 

noted on the plans or as determined by engineer. 

 

All seed must be clean and weed free.  Seeding rates are expressed in bulk pounds per acre.  

Seed quality shall not drop below 70% Pure Live Seed (PLS) where PLS = (percent 

germination plus percent dormant seed) times percent purity.   

 

Seeding rates are as follows: 

   Smooth Brome grass  25 pounds/acre 

 

Seed shall be applied with a drill and placed at ¼ to ½ inch deep. 

 

Fertilizer shall be applied on the entire seeding area at the following rate: 

   Nitrogen (N)  30 pound/acre 

   Phosphorus (P2O5) 30 pounds/acre 

   Potassium (K2O) 40 pounds/acre 

 

Straw mulch shall be applied at a rate of 2 tons per acre on all areas receiving structure and 

channel seeding. 

 

Seeding shall be completed during the following seeding periods: 

   Spring    March 1 to May 15 

   Summer  August 1 to September 15 

   Fall   November 15 to Freeze-up 

If construction is completed during any other time of the year, the seeding shall be performed 

at the next seeding period. 

 

If seeding is completed during the spring seeding period, a companion crop of oats shall be 

seeded at a rate of 1-1/2 bushels per acre. 

 

Measurement will be based on the areas successfully seeded to the nearest 0.1 acre. 

 

2.  Bid Item No. 4 – Buffer Seeding 

 

This item will consist of seeding the areas designated on the plans as buffer seeding and 

include borrow areas, disturbed areas not seeded as part of structural seeding, and other 
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areas within the easement.  Buffer seeding is not required in area below normal pool 

elevation established by the weir elevation. 

 

Some areas of the site may have existing CRP vegetation or steep slopes with existing 

vegetation.  Local NRCS personnel will determine if these areas will be included as part of 

the buffer seeding areas for this project or will be left as is.  This may affect the bid quantity 

and Contractor will verify with Engineer the number of acres that will require buffer seeding. 

 

All seed must be clean and weed free.  Seeding rates are expressed in pounds of pure live 

seed per acre.  All seed must be yellow-tagged Iowa ecotype unless approved otherwise by 

IDALS-DSCWQ. 

 

Seeding mixture shall include a minimum of 5 native grasses and 10 native forbs.  The 

mixture shall provide a minimum of 30 grass seeds per square foot and 10 forbs seeds per 

square foot.  Number of seeds will be based on Iowa Conservation Practice 327 “Native 

Species for Wildlife”.  Contractor’s proposed seed mix shall be submitted to Engineer and 

local NRCS office for approval at least 2 weeks before seed is to be applied. 

 

Seeding shall be completed during the following seeding periods: 

   Spring    April 1 to June 30 

   Fall   November 15 to Freeze-up 

 

The seed bed shall be properly prepared prior to seeding: 

(a) Any weed control measures shall be completed prior to seeding.  If spraying is 

used, then a span of two weeks shall be allowed between spraying and seeding. 

(b) If the land was in soybeans, no additional tillage is required.  If the land was in 

corn or other vegetation, areas to be seeded shall be disked to thoroughly loosen 

and pulverize the soil to a depth of 3 inches.  This may require multiple passes of 

equipment.  If the land was used for pasture and has a smooth surface, the 

preparation in non-disturbed areas to be seeded shall include mowing any 

vegetation taller than 12 inches and applying an appropriate herbicide at the 

labeled rates to emergent growth 2 to 4 weeks after mowing.  After the 

vegetation has died, the area shall be disked thoroughly loosen and pulverize the 

soil depth of 3 inches.  If emergent growth occurs prior to seeding, the areas 

shall receive a second application of herbicide.  Seeding shall not occur until the 

existing vegetation has died (about 1 week).   

(c) If deeper disking is used at the site, a lighter disk or spring harrow shall be used 

to remove deep furrows.   

(d) After disking operations and prior to seed application, the seedbed shall be 

firmed with a cultipacker or similar piece of equipment.   

   (e) No lime or fertilizer is to be applied. 

 

Sow seed with contour using a grassland or rangeland drill set for the specified seeding 

rates.  The drill shall be equipped with double coulter furrow openers.  The drill shall be 

subject to acceptance by Engineer.  Overlap each successive seeding pass to ensure 

complete coverage.   

 

Plant seed not more than 1/4 inch deep; some seed may be seen on the surface after 

seeding. 
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Broadcasting by centrifugal-type or hydroseeder broadcasters, or by hand shall be allowed in 

areas not accessible to drills or other equipment.  Once broadcast, the seed must be covered 

with soil to a depth no greater than 1/4 inch by means of hand rakes or other approved 

methods. 

 

Upon completion of the seeding operation, cultipack the seedbed to provide a positive seed-

soil contact.  If the drill seeder is equipped with an approved cultipacker or press wheels, 

separate operations shall not be necessary.  The type of cultipacker/seeder to be used shall 

be subject to acceptance by Engineer. 

 

No mulch shall be required. 

 

Measurement will be based on the area successfully seeded and measured to the nearest 

0.1 acre.   

 

3.  Weed Control (Not a Bid item) 

 

Weed control may be needed in portions of this site depending upon the start date of the 

contract, the initiation of grading, and the seeding dates. 

 

Weed control will be added to the contract with a change order to be negotiated between 

Contractor and Division based on conditions observed and the type of weed control used and 

will be paid only once.  If delays require additional weed control, this will be paid for at 

Contractor’s own expense. 

 

Weed control may include placement of a cover crop such as oats or rye, spraying with 

appropriate chemicals, or disking.  If thistles are present, only spraying is allowed for weed 

control and shall include appropriate chemicals designed to control thistles. 
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NATURAL RESOURCES CONSERVATION SERVICE 
CONSTRUCTION SPECIFICATION 

Construction Specification 8—Mobilization and Demobilization 
 

  

1.  SCOPE 
 

The work consists of the mobilization and demobilization of the contractor’s forces and equipment 
necessary for performing the work required under the contract. It does not include mobilization and 
demobilization for specific items of work for which payment is provided elsewhere in the contract. 
Mobilization will not be considered as work in fulfilling the contract requirements for commencement of 
work. 

 

2.  EQUIPMENT AND MATERIAL 
 

Mobilization shall include all activities and associated costs for transportation of contractor's personnel, 
equipment, and operating supplies to the site; establishment of offices, buildings, and other necessary 
general facilities for the contractor's operations at the site; premiums paid for performance and payment 
bonds including coinsurance and reinsurance agreements as applicable; and other items specified in 
section 4 of this specification. 

 
Demobilization shall include all activities and costs for transportation of personnel, equipment, and 
supplies not required or included in the contract from the site; including the disassembly, removal, and 
site cleanup of offices, buildings, and other facilities assembled on the site specifically for this contract. 

 
This work includes mobilization and demobilization required by the contract at the time of award. If 
additional mobilization and demobilization activities and costs are required during the performance of the 
contract as a result of changed, deleted, or added items of work for which the contractor is entitled to an 
adjustment in contract price, compensation for such costs will be included in the price adjustment for the 
item or items of work changed or added. 

 

3.  PAYMENT 
 

Payment will be made as the work proceeds, after presentation of paid invoices or documentation of 
direct costs by the contractor showing specific mobilization and demobilization costs and supporting 
evidence of the charges of suppliers, subcontractors, and others. When the total of such payments is less 
than the lump sum contract price, the balance remaining will be included in the final contract payment. 
Payment of the lump sum contract price for mobilization and demobilization will constitute full 
compensation for completion of the work. 

 
Payment will not be made under this item for the purchase costs of materials having a residual value, the 
purchase costs of materials to be incorporated in the project, or the purchase costs of operating supplies. 

 

4.  ITEMS OF WORK AND CONSTRUCTION DETAILS 
 
 A.  Measurement and Payment 
 

Compensation for any work item described in the contract documents but not listed in the bid 
schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 
items and bid items to which they are made subsidiary are identified in Items of Work and 
Construction Details section of this specification. 
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For items of work which lump sum prices are established in the contract, the quantity of work will 
not be measured for payment.  Payment for each item will be made at the contract lump sum 
price and will constitute full compensation for completion of the work. 
 
For items of work for which specific unit prices are established in the contract, the payment will be 
made based on the approved quantity measured by the engineer or weight tickets.  Payment will 
constitute full compensation of the work completed as defined by each work item. 

 
B. Items of Work and Construction Details 

 
1.  Bid Item No. 5 – Mobilization and Demobilization 

 
This item shall consist of mobilizing and demobilizing personnel and equipment in preparation 
to perform the work within the scope of this contract.   
 
Any work that is necessary to provide access to the site including, but not limited to, grading, 
temporary culverts, and clearing will be included in this item.  When construction is completed 
access areas will be restored, as close as practical, to its original condition. 
 
Any fence removed for access and /or to provide work area shall be replaced with same or 
like materials as approved by the engineer. 
 
The Contractor shall exercise caution to minimize the amount of damage caused by the 
grading and clearing operations. 
 
Portable toilets shall be provided at the construction site and used for the sanitary facilities. 
 
This item shall not include transportation of personnel, equipment and operating supplies 
within the work limits areas of this contract. 
 
Payment will constitute full compensation for related subsidiary item, Pollution Control. 
 
Payment will be made as the work proceeds and will paid out on the percent of the project 
complete as the work progresses.  Payment of the lump sum contract price for mobilization 
and demobilization will constitute full compensation for the completion of the work. 
 
Contractor is to contact “Iowa One Call” for utility locations a minimum of two (2) days prior to 
any excavation/construction.  The ticket number must be provided to Engineer. 

 
2.  Subsidiary Item – Sign Installation 

 
This item shall include all labor, materials, equipment and Iowa One Call notifications to 
install sign provided by Iowa Department of Agriculture and Land Stewardship, as shown on 
the plans or on next page.  

 



STANDARD DETAIL FOR SIGN INSTALLATION
DIVISION OF SOIL CONSERVATION AND WATER QUALITY

EXISTING SOIL SURFACE

7

16

" HOLES LOCATIONS PRE-PUNCHED BY SIGN

FABRICATOR.

4 EACH OF 3/8" DIA. STEEL BOLT, WASHER & NUT

SET  PROVIDED AND INSTALLED BY CONTRACTOR

AS SHOWN IN DETAIL.

SIGN PANEL CONSISTING OF 0.080" THICK ALUMINUM

SUBSTRATE WITH 3M (OR EQUAL) ENGINEER GRADE

REFLECTIVE SHEETING WILL BE FURNISHED BY DIVISION.

BACKFILL WITH CONCRETE (PREFERRED),

CLEAN STONE (ACCEPTABLE), OR

HAND-TAMPED EARTH IN SMALL LIFTS

(SUBJECT TO ENGINEER'S APPROVAL)

2 EACH OF 4"x4"x12' PRESSURE-TREATED

POSTS SEALED WITH THOMPSON'S WATER

SEAL OR EQUAL PROVIDED AND INSTALLED

BY CONTRACTOR.

SIGNAGE NOTES:

1. DIVISION WILL FURNISH SIGN PANEL. CONTRACTOR IS RESPONSIBLE FOR PROVIDING

POSTS, HARDWARE, AND INSTALLATION .

2. ALL EXPOSED WOOD SHALL BE SEALED WITH THOMPSON'S WATER SEAL OR EQUAL

MEETING ASTM D-4446-08.

3. ALL STEEL HARDWARE PIECES SHALL BE GALVANIZED OR RUST RESISTANT.

4. NYLON AND STEEL WASHERS SHALL BE USED AS SHOWN ON THE BOLT, WASHER, NUT

FASTENER DETAIL ABOVE.

5. CLEAR UTILITIES WITH IOWA ONE-CALL AT 811 OR (800) 292-8989 BEFORE EXCAVATING

FOR POSTS.

6. SECURE DIVISION AND LANDOWNERS APPROVAL FOR SIGN LOCATION BEFORE

INSTALLATION.

7. COSTS FOR POSTS, HARDWARE, WOOD SEALANT AND SIGN INSTALLATION SHALL BE

INCIDENTAL TO MOBILIZATION.

8. CONTRACTOR SHALL INSTALL SIGN POSTS USING A PLYWOOD OR OTHER SUITABLE

TEMPLATE TO MAINTAIN ACCURATE POST SPACING AND ALIGNMENT DURING

BACKFILLING OF THE POST HOLES.  TO AVOID BENDING OF THE SIGN PANELS, POSTS

SHALL NOT BE INSTALLED OR BACKFILLED WITH SIGN PANELS ATTACHED.

9. ONE (1) PROJECT SIGN SHALL BE INSTALLED UNLESS NOTED OTHERWISE.

TOP

PANEL

9"

30"

48"

9"

30"

3" (TYP.)

54"

48"

BOLT, WASHER, & NUT

FASTENER DETAIL

NOT TO SCALE

STEEL WASHER

HEAD

NYLON WASHER AGAINST FACE

OF SIGN

STEEL WASHER

BACK OF POST

DOUBLE NUT

THICKNESS FOR

SIGN & POST

48"
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NATURAL RESOURCES CONSERVATION SERVICE 
CONSTRUCTION SPECIFICATION 

 
IA-9 SUBSURFACE DRAIN INVESTIGATION,  

REMOVAL, AND REPAIR 
 

 
1.  SCOPE 
 
The work shall consist of investigation, location, repair, and/or removal of subsurface drains (tile) near 
new or existing animal waste storage facilities or in wetland restoration, enhancement, or creation project 
areas, or other situations where subsurface drains may be present. 
 

2.  INVESTIGATION AND LOCATION 
 

An inspection trench at least 10 inches wide shall be dug at the location shown on the drawings or as 

directed by the engineer or his representative. The trench shall be at least 6 feet deep measured from the 

original ground line, unless otherwise shown on the plans. The Engineer or his representative shall 

examine the trench and excavated material to identify tile lines. 

 

Size, material, operating condition and direction of flow of each conduit shall be documented. Location 

and flow line elevation of each conduit shall be surveyed with horizontal and vertical control based on 

benchmarks shown on the plans. 

 

The inspection trench shall be documented by surveying the natural ground and trench bottom location 

and elevations at the beginning, end, and every 50 feet for trenches longer than 50 feet. 

 

Backfilling shall not be started without approval of the Engineer. See Section 5 for backfill specifications. 

 

Trench shields, shoring and bracing, or other methods necessary to safeguard the workers and work, and 
to prevent damage to the existing improvements shall be furnished, placed, and subsequently removed 
by the contractor. 
 

3.  TILE REPAIR 
 

Unless designated for removal, replace damaged conduit with new conduit having equal or greater 

capacity using material specified in Section 6 or 7. When replacing short sections of clay or concrete tile 

with single-wall corrugated polyethylene pipe, use the next larger nominal size. 

 

Make connections with manufactured fittings and tight joints. Where joints have gaps that would allow soil 

to enter, cover the joint with a permanent type material such as coal tar pitch treated roofing paper, fiber 

glass sheet or mat, or plastic sheet. 

 

If the investigation trench has been excavated below the existing drain grade, backfill the trench with 

gravel or well-pulverized soil in layers not over four (4) inches thick and tamp by hand or manually 

directed power tamper to provide a firm foundation for the conduit at the existing grade. Do not backfill 

with any soil containing broken tile fragments. 

 

Using selected soil free of hard clods, rocks, or frozen soil, hand tamp the backfill material around the 

haunch of the pipe in layers not over four (4) inches thick to provide support. Hold the conduit in place 
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mechanically while placing excavated material around and over the conduit to ensure proper alignment 

and grade is maintained. Complete the backfill operation according to Section 5. 

 

4.  TILE REMOVAL 
 

Remove conduits as shown on the plans or directed by the Engineer or his representative, including 

envelope filter material or other flow enhancing material when present. 

 

Cap or plug the open ends of the disconnected conduit to prevent soil entry when the conduit will 

continue to function downstream, or otherwise shown on the plans. For a minimum distance of two feet 

around each sealed conduit end, backfill in layers not over four (4) inches thick and tamp by hand or 

manually directed power tamper to a density equal to or greater than the surrounding undisturbed soil. Do 

not backfill with any soil containing broken tile fragments, large stones, frozen material, or large dry clods. 

 

Where tile are located beneath an existing animal waste facility, remove the tile or fill the entire length of 

tile with concrete or Portland cement grout as shown on the plans.  When tile removal is specified, the 

owner shall contact the Iowa Department of Natural Resources (IDNR) for permission to remove the 

drainage tile under the structure. The structure shall be emptied of waste or lowered to a point below the 

tile prior to its removal.  The structure must be retested for percolation and the results submitted to IDNR 

and approval received prior to reusing the structure. 

 

If shown on the plans or directed by the engineer, reroute upstream drain lines so the capacity of the 

upstream drainage system is maintained. Install conduit in accordance with Iowa Construction 

Specification IA-46, Tile Drains for Land Drainage. 

 

5.  BACKFILL 
 

Compact soil around disturbed tile as specified in Section 3 (Tile Repair) and Section 4 (Tile Removal). 

Keep the backfill within 5 feet of the conduit free from large stones, frozen material, and large dry clods. 

Unless otherwise shown on the plans, backfill the remainder of the trench as follows: 

 

For trenches located under or near structures, backfill in 12-inch layers and compact each layer to a 

density equal to or greater than the surrounding undisturbed soil. 

 

For other locations, backfill the remainder of each trench with the excavated soil material which shall 

extend above the ground surface and be well rounded over the trench. 

 

6.  MATERIALS 
 

Unless otherwise shown on the plans, conduit and fittings used for repair shall conform to the 

specifications listed in Table 1. Perforated pipe shall have a water inlet area of at least 1 square inch per 

foot, provided by perforations spaced uniformly along the long axis of the pipe. The perforations shall be 

circular or slots. Circular perforations shall not exceed 3/16 inch in diameter.  Slots shall not be more than 

1/8 inch wide. 
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Table 1. Acceptable pipe for subsurface drain repair 

 

Kind of Pipe#   Specification 

Corrugated Polyethylene (PE) Pipe and Fittings, 3 to 6 inch ASTM F 405 

Corrugated Polyethylene (PE) Pipe and Fittings, 3 to 24 inch  ASTM F 667 

Corrugated Profile Wall (Dual Wall) Polyethylene (PE) pipe, 2 to 60 inch ASTM F 2648$ 

Corrugated Profile Wall (Dual Wall) Polyethylene (PE) pipe, 12 to 60 inch ASTM F 2306$ 

Polyvinyl Chloride (PVC) Plastic Pipe, Schedules 40, 80 and 120 ASTM D 1785 

PVC Pressure-Rated Pipe (SDR Series)  ASTM D 2241 

Clay drain tile ASTM C 4 

Concrete drain tile ASTM C 412 

#Pipe sizes are nominal and the ranges are inclusive 
$Pipe conforming to AASHTO M 252 (3 to 10 inch), or AASHTO M 294 (12 to 60 inch) is acceptable. 

 

7.  SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 

 

Compensation for any work item described in the contract documents but not listed in the bid 

schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 

items and bid items to which they are made subsidiary are identified in Items of Work and 

Construction Details section of this specification. 

 

For items of work which lump sum prices are established in the contract, the quantity of work will 

not be measured for payment.  Payment for each item will be made at the contract lump sum 

price and will constitute full compensation for completion of the work. 

 

For items of work for which specific unit prices are established in the contract, the payment will be 

made based on the approved quantity measured by the engineer or weight tickets.  Payment will 

constitute full compensation of the work completed as defined by each work item. 

 

B. Items of Work and Construction Details 

 

1.  Bid Item No. 6 – Drain Tile Investigation and Removal 

 

This item will consist of the excavation necessary to locate and remove all tile under the 

embankment and to locate and determine the tie-in locations for the tile locations shown on 

the plans. All tile shall be removed within 30 feet of the embankment. This item shall also 

include backfilling of the trenches. 

 

This item does not include the additional excavation required to excavate the embankment 

core trench, if included in the project.  Excavation of the core trench is covered under 

Specification IA-21, Excavation. 
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The extent of the tile investigation shall be as shown on the drawings.  If extra work is 

required to locate additional tile not shown on the drawings, the Contractor can request 

additional compensation, but it must be first approved by the Division. 

 

The investigation should reveal where the tile crosses the embankment footprint or where it is 

located if it does not cross the embankment footprint 

 

Payment for Drainage Tile Investigation and removal shall be made on an hourly basis. The 

Contractor shall notify the engineer when tile investigation is being performed.   

 



  Natural Resources Conservation Service 

 
Construction Specification 

000 IA-11 Removal of Water 
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1.  SCOPE  
 
The work shall consist of the removal of surface water and ground water as needed to perform the 
required construction in accordance with the plans and specifications.  
 

2.  DIVERTING SURFACE WATER  
 
The Contractor shall build, maintain and operate all cofferdams, channels, diversions, flumes, sumps, and 
other temporary protective works needed to divert surface water away from the construction site while 
construction is in progress.  
 

3.  DEWATERING THE CONSTRUCTION SITE  
 
Foundations, cutoff trenches, borrow areas and other parts of the construction site shall be dewatered as 
needed for proper execution of the construction work. The Contractor shall furnish, install, operate and 
maintain all works and equipment needed to perform the dewatering.  
 

4.  EROSION AND POLLUTION CONTROL  
 
Removal of water from the construction site, including the borrow areas shall be accomplished in such a 
manner that erosion and the transmission of sediment and other pollutants are minimized.  
 

5.  REMOVAL OF TEMPORARY WORKS  
 
After temporary works have served their purposes and before the Contractor leaves the site, they shall be 
removed. 
 

6.  SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 

 

Compensation for any work item described in the contract documents but not listed in the bid 

schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 

items and bid items to which they are made subsidiary are identified in Items of Work and 

Construction Details section of this specification. 

 

For items of work which lump sum prices are established in the contract, the quantity of work will 

not be measured for payment.  Payment for each item will be made at the contract lump sum 

price and will constitute full compensation for completion of the work. 

 

For items of work for which specific unit prices are established in the contract, the payment will be 

made based on the approved quantity measured by the engineer or weight tickets.  Payment will 

constitute full compensation of the work completed as defined by each work item. 

 

B. Items of Work and Construction Details 

 

1.  Subsidiary Item - Dewatering 
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This item shall include all costs to divert, pump, dam or other means to dewater the site as 

needed to complete construction activities. 

 

No separate payment will be made for Removal of Water. Compensation for this item shall be 

made subsidiary to other bid items requiring removal of water in order to complete. 

 

 



  Natural Resources Conservation Service 

 
Construction Specification 

000 IA-21 Excavation 
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1.  SCOPE  
 
The work shall consist of the excavation required by the drawings and specifications and disposal of the 
excavated materials. The cutoff trench and any other required excavations shall be dug to the lines and 
grades shown on the drawings or as staked in the field. Structure or trench excavations will conform to all 
safety requirements of OSHA. 
 

2.  USE OF EXCAVATED MATERIALS  
 
Suitable materials from the specified excavations shall be used in the construction of required permanent 
earth fill. The suitability of materials for specific purposes shall be determined by the NRCS Inspector.  
 

3.  DISPOSAL OF WASTE MATERIAL  
 
All surplus or waste material shall be disposed of in areas shown on the drawings or as approved by the 
NRCS Inspector. The waste material shall be smoothed and sloped to provide drainage.  
 

4.  STRUCTURE AND TRENCH EXCAVATION  
 
Structure or trench excavations will conform to all safety requirements of OSHA.  
 

5.  BORROW EXCAVATION  
 
When the quantities of suitable materials obtained from specified excavations are insufficient to construct 
the specified fills, additional materials shall be obtained from the designated borrow areas as shown on 
the drawings or as approved by NRCS and the landowner. On wetland projects, borrow shall not be taken 
from the wetland area within 10 feet of the embankment or as shown on the drawings.  
 
Borrow areas shall be excavated and grading completed in a manner to eliminate steep or unstable side 
slopes or hazardous or unsightly conditions.  
 

6.  OVER-EXCAVATION  
 
Excavation beyond the specified lines and grades shall be corrected by filling the resulting voids with 
compacted earthfill, except that if the earth is to become the subgrade for riprap, sand or gravel bedding 
or drainfill, the voids shall be filled with material conforming to the specifications for the riprap, bedding or 
drainfill, as appropriate. 
  
 

7.  SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 

 

Compensation for any work item described in the contract documents but not listed in the bid 

schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 

items and bid items to which they are made subsidiary are identified in Items of Work and 

Construction Details section of this specification. 
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For items of work which lump sum prices are established in the contract, the quantity of work will 

not be measured for payment.  Payment for each item will be made at the contract lump sum 

price and will constitute full compensation for completion of the work. 

 

For items of work for which specific unit prices are established in the contract, the payment will be 

made based on the approved quantity measured by the engineer or weight tickets.  Payment will 

constitute full compensation of the work completed as defined by each work item. 

 

The volume of excavation as provided in the bid quantities has been determined from the 

topographic information shown on the Drawings using a computer program.  Payment will be 

made based on the planned quantities provided unless additional excavation is directed by the 

Engineer.  Excavation resulting from the contractor's improper construction operations, as 

determined by the Engineer, is not included for measurement and payment. 

 

B. Items of Work and Construction Details 

 

1.  Bid Item No. 7 – Excavation (General) 

 

This item will consist of excavation and grading of material needed for the following typical 

items as shown in the plans: 

• Core trench 

• Establishing pool final grade 

• Sedimentation basin 

• Outlet channel  

• Auxiliary spillway.  

• Stilling basin  

 

Excavations required for the placement of toe drain, tile exploration, new tile installation, 

riprap placement, are not included in this bid quantity and will not be measured for payment.  

The cost of excavation for these items are incidental and should be included as part of their 

corresponding bid items. 

 

This item does not include the excavation for site stripping or topsoil, which is covered under 

Specification IA-CS-001. “Site Preparation”.   

 

This item includes the hauling of excavated material to be used as earthfill or spoil. 

 

The material excavated with suitable quality shall be used within the dike as directed by 

engineer.  

 

Suitable excess excavated material shall be disposed of along top of banks for tile outlet 

channels or in designated areas by Engineer or Engineer's Representative. 

 

See Specification IA-CS-023 for compaction method. 

 

Payment will be based on plan quantity. If unsuitable material is found at the bottom of the 

core trench, the over excavation shall be measured and paid in a change order.   

 

Payment will constitute full compensation for the following related Subsidiary items: Pollution 

Control; Removal of Water; and Structure Excavation. 
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2.  Subsidiary Item – Borrow Excavation 

 

This item will consist of excavation of the borrow area for placement of cohesive material in 

the embankment core and compacted clay liner, if included and as shown in the plans.  The 

cost for excavation and transporting of borrow shall be included in corresponding bid Items 

listed in Specification IA-CS-023 “Earthfill”. 

 

Borrow from any other area will not be allowed unless directed and approved by the Engineer. 

 

The topsoil from the borrow area shall be removed to a minimum depth of 6" and stockpiled. 

When the borrow operations have been completed, grades shall be returned to that indicated 

on the plans and the topsoil shall be uniformly spread over the entire borrow area to a depth 

of 6". 

 

No separate payment will be made for strip or respread of topsoil over borrow area.  

 

3.  Subsidiary Item – Structure Excavation 

 

This item shall consist of the excavation necessary to install the steel sheet pile, riprap, 

corrugated metal pipe (CMP) conduit, CMP tile outlets and water control structure in the 

locations and as shown on the drawings. 

 

No separate payment will be made for Structure Excavation. Compensation for this item will 

be included in payment with the corresponding bid items for CMP conduit; CMP water control 

structure; steel sheet pile; and riprap. 

 

 



  Natural Resources Conservation Service 

 
Construction Specification 

000 IA-23 Earthfill 
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1.  SCOPE  
 
The work shall consist of the construction of earth fills required by the drawings and specifications. The 
completed work shall conform to the lines, grades, and elevations shown on the drawings or as staked in 
the field.  
 

2.  MATERIALS  
 
All fill materials shall be obtained from required excavations and designated borrow areas. Fill materials 
shall contain no sod, brush, roots or other bio-degradable materials. Rocks larger than 6 inches in 
diameter shall be removed prior to compaction of the fill.  
 

3.  FOUNDATION PREPARATION  
 
Foundations for earthfill shall be stripped a minimum of 6 inches to remove vegetation and other 
unsuitable materials. Foundation surfaces shall be scarified to a minimum depth of 2 inches prior to 
placing fill material.  
 
Foundation and abutment surfaces shall not be sloped steeper than 1.5 horizontal to 1 vertical unless 
otherwise shown on the drawings.  
 

4.  PLACEMENT  
 
Fill shall not be placed until the required excavation and foundation preparation have been completed and 
the foundation has been inspected and approved by NRCS. Fill shall not be placed upon a frozen 
surface, nor shall snow, ice, or frozen material be incorporated in the fill.  
 
Adjacent to structures or pipes, fill shall be placed in a manner which will prevent damage. The height of 
the fill adjacent to structures or pipes shall be increased at approximately the same rate on all sides.  
 
The materials used throughout the earth fill shall be essentially uniform. Selective placement shall be as 
shown on the drawings or approved by NRCS.  
 
If the surface of any layer becomes too hard and smooth for proper bond with the succeeding layer, it 
shall be scarified to a minimum depth of 2 inches before the next layer is placed.  
 
The top surfaces of embankments shall be maintained approximately level during construction, except 
that a cross-slope of approximately 2% shall be maintained to ensure effective drainage.  
 
When moving fill material from the borrow area(s) to the embankment by use of bulldozers only, the 
following steps shall be followed:  
 

• Immediately after the borrow material is pushed to the embankment, it shall be spread in horizontal 
lifts placed parallel to the centerline of the embankment. 

• Compactive effort will then be applied by operating equipment parallel to the centerline of the fill or 
embankment.  

• Lift thicknesses shall be in strict compliance with Clause 6, below.  
 

Sectional fills are not allowed unless they are shown on the construction drawings.  
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5.  CONTROL OF MOISTURE CONTENT  
 
The moisture content of the fill material shall be adequate for obtaining the required compaction. Material 
that is too wet shall be dried to meet this requirement, and material that is too dry shall have water added 
and mixed until the requirement is met.  
 
The moisture content of the fill material shall be such that a ball formed with the hands does not crack or 
separate when struck sharply with a pencil and will easily ribbon out between the thumb and finger.  
 
Earth foundations under and adjacent to concrete structures shall be prevented from drying and cracking 
before concrete and backfill are placed.  
 
The application of water to the fill materials shall be accomplished at the borrow areas insofar as 
possible.  
 

6.  COMPACTION  
 
Earth fill shall be compacted by one of the following methods as specified on the plans or in Section 8, 
Special Specifications. If no method is specified, compaction will be in accordance with Method 1.  
 

• Method 1 - Earthfill shall be placed so that the wheels or tracks of the loaded hauling equipment, 
traveling in a direction parallel to the centerline of fill, pass over the entire surface of each layer 
being placed. Low ground pressure vehicles shall not be used for this purpose. 

• Method 2 - Two (2) complete passes of a tamping-type roller will be made over each layer. The 
roller shall be capable of exerting a minimum force of two hundred (200) pounds per square inch. 

• Method 3 - Minimum density shall be 90% of the maximum density as determined by ASTM D 
698 and as shown on the plans. 

 
The maximum thickness of a lift of fill before compaction shall be 9 inches, unless otherwise indicated on 
the drawings.  
 
Fill adjacent to structures, pipe conduits, and appurtenances shall be placed in layers not more than 4 
inches thick and compacted to a density equivalent to that of the surrounding fill. Methods used to obtain 
compaction for fine or coarse grained materials are as follows:  
 

• For fine grained materials, hand tamping or manually directed power tampers may be used. Hand 
compaction only shall be used to compact the earthfill under the bottom half of circular pipes. 
Manually directed power tampers shall not be used in tight spaces where applying full compactive 
effort will result in direct contact of the tamper plate with the pipe. Care should be taken so that 
compaction around the spillway pipe does not cause uplift of the pipe resulting in a void beneath 
the pipe.  

• For coarse grained materials (sands and gravels), vibratory plate compactors shall be used for 
obtaining compaction. However, hand tamping shall be used to compact the material under the 
bottom half of circular pipes.  

 
In all cases, follow manufacturer instructions for the specific compaction equipment being used. Heavy 
equipment shall not be operated within 2 feet of any structure or pipe.  
 
Compacting of fill adjacent to concrete structures shall not be started until the concrete is 7 days old.  
 

7.  ISLANDS, MOUNDS, AND LOAFING AREAS ON WETLAND RESTORATION, 
ENHANCEMENT, OR CREATION PROJECTS  
 
Islands shall be randomly located within the wetland area at locations shown on the drawings or as 
staked in the field. The orientation of island shorelines shall be random with attention given to prevailing 
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winds to limit wave damage. In general, the side of the island with the longest dimension shall be parallel 
to the prevailing wind direction. Side slopes of islands shall be as shown on the drawings, but in no case 
shall be steeper than 6 horizontal to 1 vertical. Island shapes shall be irregular.  
 
Loafing areas shall be constructed in the areas shown on the drawings or as staked in the field and shall 
be graded to drain runoff water. The elevation of at least one loafing area should be above the maximum 
water level whenever possible.  
 
Excavated material not suitable for embankments, wetland dikes, or islands can be used to create 
mounds or blended into surrounding topography to create a natural appearance. Spoil material shall not 
be spread on existing wetland areas.  
 
Organic soils shall not be used to construct islands, loafing areas, dikes, or embankments. 
 

8.  SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 

 

For items of work which specific unit prices are established in the contract, the volume of earthfill 

will be computed to the nearest cubic yard by the method of average cross­sectional end areas. 

No deduction in volume will be made for embedded items, such as, conduits inlet structures and 

their appurtenances. The pay limits for computation shall be as shown on the drawings with the 

further provisions that earthfill voids resulting from over excavation of the foundation, outside 

specified lines and grades, will be included in the measurement for payment only under the 

following conditions: 

• Where such over excavation is directed by the engineer to remove unsuitable material, 

and 

• Where the unsuitable condition is not a result of the contractor's improper construction 

operations as determined by the engineer. 

 

Earthfill beyond the specified lines and grades to backfill excavation required for compliance with 

OSHA requirements will be considered subsidiary to the earthfill bid item(s). 

 

Payment for each type and compaction class of earthfill and earth backfill is made at the contract 

unit price for that type and compaction class of earthfill. Such payment will constitute full 

compensation for all labor, material, equipment, and all other items necessary and incidental to 

the performance of the work. 

 

Compensation for any item of work described in the contract, but not listed in the bid schedule is 

included in the payment for the item of work to which it is made subsidiary.  Such items and the 

items to which they are made subsidiary are identified in this specific section. 

 

B. Items of Work and Construction Details 

 

Items of work to be performed in conformance with this specification and the construction details 

therefore are: 

 

1.  Bid Item No. 8 – Earthfill (General) 

 

This item shall consist of the earthfill necessary to construct the submerged berms and 

additional fill to be placed over the tile to provide adequate cover.  Cohesive material found 

during general grading and compacted liner removal can be used for these areas.  Sand and 

gravel found on site shall not be used for this earthfill.   
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Compaction shall be Method 1. Rocks larger than 6" shall be removed prior to compaction. 

 

Payment for these items shall be based on plan quantity unless additional length or location 

of tile varies from what is shown on the plans.  The plan quantity is based on neat lines and 

does not account for any shrinkage.   

 

Payment will constitute full compensation for the following related Subsidiary items: Pollution 

Control, Removal of Water, and Backfill Required Excavation. 

 

2.  Bid Item No. 9 – Earthfill (General Dam) 

 

This item will consist of earthfill placement and compaction necessary to construct the portion 

of the embankment that is not considered part of the embankment core. The embankment 

shall be over-built above the design elevation by 5% of the fill height. Cohesive material 

found during general grading and compacted liner removal can be used for this area. Sand 

and gravel found on site shall not be used for fill for this item. 

 

Compaction shall be Method 1. Rocks larger than 6" shall be removed prior to compaction. 

 

Payment for this item shall be based on plan quantity. The plan quantity is based on neat 

lines and does not account for any shrinkage. The plan quantity does not include the required 

over-build of 5% of the fill height. 

 

Payment will constitute full compensation for the following related Subsidiary items: Pollution 

Control, Removal of Water, and Backfill Required Excavation. 

 

3.  Bid Item No. 10 – Earthfill (Dam Core) 

 

This item will consist of earthfill placement and compaction necessary to construct the portion 

of the embankment designated the embankment core, including the core trench.  Cohesive 

material taken from the designated borrow area should be used for this area.  Sand and 

gravel found on site shall not be used for fill for these items. 

 

Compaction shall be Method 2. Rocks larger than 6" shall be removed prior to compaction. 

 

Payment for this item shall be based on plan quantity.  The plan quantity is based on neat 

lines and does not account for any shrinkage.   

 

Payment will constitute full compensation for the following related Subsidiary items: Pollution 

Control, Removal of Water, and Backfill Required Excavation. 

 

4.  Subsidiary Item – Backfill Required Excavation 

 

This item shall consist of backfilling the areas excavated to install the other components 

related to the project such as piping or structures and to locate and remove the tile lines. 

 

Compaction adjacent to the structures shall be as indicated above. All other compaction shall 

be Method 1 or equivalent. 

 

No separate payment will be made for Backfill of Structure Excavation. Compensation for this 

item will be included in payment for Corrugated Metal Pipe; CMP Drawdown Structure; Riser 

Inlet Structure, Tile Investigation and Removal and Dual Wall HDPE. 
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1.  SCOPE  
 
The work shall consist of salvaging topsoil from borrow areas or required excavations and spreading it on 
the exposed disturbed areas.  
 

2.  QUALITY OF TOPSOIL  
 
Topsoil shall consist of friable surface soil reasonably free of grass, roots, weeds, sticks, stones, or other 
foreign materials.  
 

3.  EXCAVATION  
 
After the site has been cleared and grubbed, the topsoil shall be removed from borrow areas and required 
excavation areas to the depth as shown on the drawings. Topsoil shall be stockpiled at locations 
approved by NRCS.  
 

4.  SPREADING  
 
Spreading shall not be done when the ground or topsoil is frozen, excessively wet, or otherwise in a 
condition detrimental to the work. Surfaces designated to be covered shall be lightly scarified just prior to 
the spreading operation. Where compacted fills are designated to be covered by topsoil, the topsoil shall 
be placed concurrently with the fill and shall be bonded to the compacted fill with the equipment.  
 
Topsoil shall be placed to the minimum depth shown on the drawings. After the spreading operation is 
completed, the surface shall be finished to a reasonably smooth surface. 
 

5.  SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 

 

Compensation for any work item described in the contract documents but not listed in the bid 

schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 

items and bid items to which they are made subsidiary are identified in Items of Work and 

Construction Details section of this specification. 

 

For items of work which lump sum prices are established in the contract, the quantity of work will 

not be measured for payment.  Payment for each item will be made at the contract lump sum 

price and will constitute full compensation for completion of the work. 

 

For items of work for which specific unit prices are established in the contract, the payment will be 

made based on the approved quantity measured by the engineer or weight tickets.  Payment will 

constitute full compensation of the work completed as defined by each work item. 

 

B. Items of Work and Construction Details 

 

1.  Bid Item No. 11 – Topsoil Strip, Salvage, and Respread 
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This item will consist of stripping and stockpiling topsoil and spreading it as the surface layer 

of all excavations and earthfills. 

 

Areas to receive a minimum 6-inch layer of topsoil include areas of the embankment that do 

not have riprap, borrow area, additional fill placed over new tile, and any other areas noted in 

the plans. 

 

Measurement and payment for topsoiling shall be on a plan quantity. 

 

Grading areas with at least 6 inches of topsoil remaining will not require topsoil respreading 

unless required by engineer. 

 

Payment will constitute full compensation for the following related subsidiary items: Site 

Preparation and Pollution Control. 
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1.  SCOPE  
 
The work shall consist of furnishing, forming, placing, finishing, and curing Portland cement concrete 
including steel reinforcement.  
 

2.  MATERIALS  
 
Portland Cement shall conform to ASTM C 150 and shall be Type I or Type II.  
 
Fine Aggregates shall conform to ASTM C 33 and shall be composed of clean, uncoated grains of 
material.  
 
Coarse Aggregates shall be gravel or crushed stone conforming to ASTM C 33 and shall be clean, hard, 
durable and free from clay or coating of any character. The maximum size of coarse aggregate shall be 1 
1/2 inches or as shown on the drawings.  
 
Water shall be clean and free from injurious amounts of oil, acid, salt, alkali, organic matter, or other 
deleterious substances.  
 
Air entraining agent shall conform to ASTM C 260.  
 
Fly ash may be used as a partial substitution for Portland cement and shall be in strict compliance with 
ASTM C 618, Class F or C. The loss by ignition shall not exceed 4.0 percent.  
 
Blast-furnace slag may be used as a partial substitution for Portland cement and shall be in conformance 
with ASTM C 989 for ground granulated blast-furnace slag (GGBF slag).  
 
Water-reducing admixtures shall conform to ASTM C 494 and may be the following types:  
 

1. Type A - Water-reducing admixture  
2. Type D - Water-reducing and retarding admixture  
3. Type F - Water-reducing, high range admixture (superplasticizer).  
4. Type G - water-reducing, high range, and retarding admixture (superplasticizer).  

Type D or G admixture may be used when the air temperature is over 80 degrees F. at the time of mixing 
and/or placement.  
 
Calcium Chloride or other antifreeze compounds or accelerators will not be allowed.  
 
Preformed expansion joint filler shall be a commercially available product made of bituminous, sponge 
rubber or closed cell foam materials with a minimum thickness of 1/2 inch.  
 
Reinforcing steel shall be free from loose rust, oil, grease, paint, or other deleterious matter. Reinforcing 
steel shall conform to one or more of the following:  
 

1. Reinforcing Bars - ASTM A 615 or A 996, Grade 40 or greater, deformed.  
2. Welded Wire Fabric - ASTM A 185 or A 497.  

 
Waterstops shall be either metallic or nonmetallic. Metallic waterstops shall be fabricated from sheets of 
copper or galvanized steel. Nonmetallic waterstops shall be made of natural or synthetic rubber or vinyl 
chloride polymer or copolymer. Rubber, polymer and copolymer waterstops shall have ribbed or bulb-type 



   

NRCS, IA SPECIFICATION IA CS-031, Page 2 of 7 February 2011 
 

anchor flanges and a hollow tubular center bulb, unless otherwise shown on the drawings. All waterstops 
shall be of the sizes shown on the drawings.  
 
Curing compound shall be a liquid membrane-forming compound suitable for spraying on the concrete 
surface. The curing compound shall meet the requirements of ASTM C 309 Type 2 (white pigmented).  
 

3.  CONCRETE DESIGN MIX  
 
The contractor will be responsible for the determining the design mix proportions in accordance with the 
requirements included in this paragraph and shall provide a copy of the mix to the NRCS Engineer at 
Natural Resources Conservation Service least 3 days prior to placing any concrete. The concrete mix 
shall be of such proportions as to provide a minimum strength of 3500 p.s.i. in 28 days, unless otherwise 
shown on the drawings. The air content shall be 4 to 8 percent of the volume of the concrete at the time 
of placement. The slump shall be 2 to 5 inches except when superplasticizer is used. The slump shall be 
3 inches or less prior to the addition of superplasticizer admixture and shall not exceed 7 1/2 inches 
following addition and mixing. The fine aggregate shall be 30-50 percent of the total combined aggregate 
based on oven dry weights. The contractor shall provide tests to verify that the design mix meets the 
requirements. In lieu of this, one of the following mix proportions per cubic yard may be used:  
 

Mix Number 
Minimum 

Cement, Pounds 
Fly Ash, Pounds 

GGBF Slag, 
Pounds 

Maximum 
**Water, Gallons 

1 564 0 0 33 

2 470 45-90 0 31-34 

3 517 129 0 31* 

4 366 114 91 31* 

5 259 103 155 31* 

** Total of available aggregate moisture, mixing water added at the plant and mixing water added at the job site 
(one gallon equals 8.33 pounds).  
* Requires water reducing admixture. 

 

 
4.  MIXTURES AND MIXING  
 
Ready-mixed concrete shall be batched, mixed and transported in accordance with ASTM C 94. Concrete 
shall be uniform and thoroughly mixed when delivered to the forms. No mixing water in excess of the 
amount shown for the design mix or in an amount that would cause the maximum slump to be exceeded 
shall be added to the concrete during mixing, hauling or after arrival at the point of delivery. The concrete 
shall be batched and mixed so that the temperature of the concrete at the time of placing shall be 
between 50 and 90 degrees F.  
 

5.  BATCH TICKET  
 
The contractor shall obtain from the supplier a delivery ticket for each batch of concrete before unloading 
at the site. The following information shall be included on the ticket: name of concrete supplier, job name 
or location, date, truck number, amount of concrete, time loaded or time of first mixing cement, aggregate, 
and mixing water added at the plant, type and amount of cement, type and amount of admixtures, oven 
dry weights of fine and coarse aggregate, and moisture content(%) or weight of water contained in the 
aggregates.  
 
The following information shall be added to the batch ticket on site: mixing water added on site, time 
concrete arrived on site and time concrete was unloaded.  
 
Upon completion of the concrete placement, copies of all batch tickets shall be provided to NRCS.  
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6.  REINFORCING STEEL  
 
Before reinforcement is placed, the surfaces of the bars or mesh shall be cleaned to remove any loose, 
flaky rust, mill scale, oil, grease, or other foreign substances. After placement, the reinforcement shall be 
maintained in a clean condition until it is completely embedded in the concrete.  
 
Reinforcing bars shall be cut and bent according to ACI Standard 315.  
 
Tack welding of bars shall not be permitted. Reinforcement shall be accurately placed as shown on the 
drawings and secured in position in a manner that will prevent its displacement during placement of 
concrete. Metal chairs, metal hangers, metal spacers or concrete chairs shall be used to support 
reinforcement. Precast concrete chairs shall be manufactured from concrete equal in quality to the 
concrete being placed. Precast concrete chairs shall be moist at the time concrete is placed  
 
Splices of reinforcing bars shall be made only at the locations shown on the drawings, unless otherwise 
approved by the NRCS Engineer. All reinforcing splices and placement shall be in accordance with ACI 
318 and as shown on the drawings.  
 
After placement of the reinforcement, concrete shall not be placed until the reinforcement has been 
inspected and approved by NRCS.  
 

7.  PREPARATION OF FORMS AND SUBGRADE  
 
Prior to placement of concrete, the forms and subgrade shall be free of woodchips, sawdust, debris, 
water, ice, snow, extraneous oil, mortar, or other harmful substances or coatings. Any oil on the 
reinforcing steel or other surfaces required to be bonded to the concrete shall be removed. All surfaces 
shall be firm and damp prior to placing concrete. Placement of concrete on mud, dried earth, 
uncompacted fill, or frozen subgrade will not be permitted.  
 
The forms and associated false-work shall be substantial and unyielding and shall be constructed so that 
the finished concrete will conform to the specified dimensions and elevations. Forms will be mortar tight. 
Forms with torn surfaces, worn edges, dents or other defects will not be used. Forms shall be coated with 
a nonstaining form release agent before being set into place. Excess form coating material shall not stand 
in puddles in the forms or come in contact with the steel reinforcement or hardened concrete against 
which fresh concrete is to be placed.  
 
Form accessories to be partially or wholly embedded in the concrete, such as ties and hangers, shall be 
of a commercially manufactured type. Non fabricated wire shall not be used. Form ties shall be 
constructed so that the ends or end fasteners can be removed without causing spalling at the surface of 
the concrete.  
 
Metal form ties used within the forms on structures with a total volume of concrete exceeding fifteen cubic 
yards shall be equipped with cones or other devices that permit their removal to a depth of at least one 
inch without damage to the concrete. The holes resulting from cones and other devices shall be patched 
in accordance with Section 9.  
 
Form ties except those specifically covered by the preceding paragraph shall be broken off flush with the 
formed surface. Any surface areas which have been spalled or otherwise damaged shall be repaired in 
accordance with Section 9.  
 
Steel tying and form construction adjacent to new concrete shall not be started until concrete has cured at 
least 12 hours.  
 
Concrete joints shall be of the type and at the locations shown on the drawings. Splices in metal 
waterstops shall be brazed, welded or overlapped and bolted.  
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Splices in nonmetallic waterstops shall be cemented or joined as recommended by the manufacturer.  
 

8.  PLACING CONCRETE  
 
Concrete shall not be placed until the subgrade, forms, and steel reinforcement have been inspected and 
approved by the NRCS Inspector. Any deficiencies are to be corrected before the concrete is delivered 
for placement.  
 
Concrete shall be delivered to the site and discharged into the forms within 1 1/2 hours after the 
introduction of the cement to the aggregates. When a superplasticizer is used, the concrete shall be 
discharged within the manufacturer’s recommended time limit for discharge after addition of the 
admixture. In hot weather or under conditions contributing to quick setup of the concrete, discharge of the 
concrete shall be accomplished in 45 minutes unless a set-retarding admixture is used, in which case the 
manufacturer’s recommended time limit will apply.  
 
Addition of water at the job site may be done at the beginning of placement of each load of concrete in 
order to obtain allowable slump, provided that the maximum water content and water/cement ratio in the 
design mix is not exceeded. Addition of water will not be permitted after placement of the load has 
started.  
 
The concrete shall be deposited as closely as possible to its final position in the forms and shall be 
worked into corners and around reinforcement and other embedded items in a manner which prevents 
segregation. Formed concrete shall be deposited in layers 24 inches or less in depth and shall be 
continuously deposited so that no concrete will be deposited on concrete which has hardened sufficiently 
to cause the formation of “cold joints”. Concrete containing superplasticizer shall be placed in lifts not 
exceeding 5 feet in depth. If the surface layer of concrete sets during placement to the degree that it will 
not flow and merge with the succeeding layer when tamped or vibrated, the contractor shall discontinue 
placing concrete and install a construction joint. Construction joints shall be completed as shown on the 
drawings or by one of the following methods:  
 

1. The joint shall be constructed using a 6 inch wide by 1/4 inch steel plate. The surfaces of the 
construction joint shall be prepared by washing and scrubbing with a wire brush or wire broom to 
expose coarse aggregate. The steel plate shall be embedded 3” in the concrete.  
 

2. The joint surface shall be cleaned to expose coarse aggregate by sandblasting or air-water 
cutting after the concrete has gained sufficient strength to prevent displacement of the coarse 
aggregate or cement fines. The surface of the concrete shall not be cut so deep as to undercut 
the coarse aggregate. The joint shall be washed to remove all loose material after cutting.  

 
The surfaces of all construction joints shall be kept continuously moist for at least 1 hour prior to 
placement of the new concrete. The new concrete shall be placed directly on the cleaned and washed 
surface. New concrete shall not be placed until the hardened concrete has cured at least 12 hours.  
 
Concrete shall not be dropped more than 5 feet vertically unless suitable equipment is used to prevent 
segregation. Concrete containing superplasticizer shall not be dropped more than 12 feet vertically.  
 
Immediately after the concrete is placed in the forms, it shall be consolidated by vibration, spading or 
hand tamping as necessary to insure smooth surfaces and dense concrete. Care should be taken not to 
over-vibrate concrete containing superplasticizer. Vibration shall not be supplied directly to the reinforcing 
steel, the forms or concrete which has hardened to the degree that it does not insure a monolithic bond 
with the preceding layer, The use of vibrators to transport concrete in the forms or conveying equipment 
will not be permitted.  
 
 
 
 



   

NRCS, IA SPECIFICATION IA CS-031, Page 5 of 7 February 2011 
 

9.  FORM REMOVAL AND FINISHING  
 
Forms shall be left in place for at least 24 hours after placing concrete. Forms shall be removed in such a 
way as to prevent damage to the concrete. Supports shall be removed in a manner that will permit 
concrete to take the stresses due to its own weight uniformly and gradually.  
 
Immediately after removal of the forms, concrete which is honey combed, damaged or otherwise 
defective shall be repaired or replaced. All cavities or depressions resulting from form tie removal shall be 
patched with a non-shrink grout, mortar mix or epoxy-type sealer. Non-shrink grout consists of 1 part 
cement and 2-1/2 parts sand that will pass a No. 16 sieve. Only enough water shall be added to produce 
a filling which is at the point of becoming rubbery when the material is solidly packed.  
 
All repaired and patched areas shall be cured as required in Section 10.  
 

10. CURING  
 
Concrete shall be cured for a period of not less than 7 consecutive days by one of the following approved 
methods:  
 

1. Membrane Curing: Concrete shall be cured with white pigmented curing compound. The 
compound shall be sprayed on moist concrete as soon as free water has disappeared, but shall 
not be applied to any surface until patching, repairs and finishing of that surface are completed. 
Curing compound shall not be applied to surfaces requiring bond to subsequently placed 
concrete, such as construction joints, shear plates, reinforcing steel, and other embedded items. 
Surfaces subjected to heavy rainfall or running water within 3 hours after curing compound has 
been applied or surfaces damaged by subsequent construction operations during the curing 
period, shall be reapplied in the same manner as the original application.  
 

2. Moist Curing: Concrete shall be cured by maintaining all surfaces continuously wet for the entire 
curing period.  
 

3. Cover: Adequately cover an exposed structure with burlap mats, or other material and continually 
soak with water.  

 

11. BACKFILLING  
 
Backfilling may begin when the curing period has ended. Backfill against the structure will be placed in no 
more than 4-inch layers and compacted by hand tamping or with manually directed power tampers or 
plate vibrators. Layers compacted in this manner shall extend not less than 2 feet from any part of the 
concrete structure.  
 

12. HOT AND COLD WEATHER CONCRETING  
 
When the atmospheric temperature may be expected to drop below 40° F. at the time concrete is 
delivered to the work site, during placement, or at any time during curing period, concrete shall be mixed, 
placed and protected in accordance with ACI Standard 306, “Recommended Practice for Cold Weather 
Concreting.”  
 
When climatic or other conditions are such that the temperature of the concrete may reasonably be 
expected to exceed 90o F. at the time of delivery to the work site, during placement or during the first 24 
hours after placement, concrete shall be mixed, placed and protected in accordance with ACI Standard 
305, “Recommended Practice for Hot Weather Concreting.” 

 
13. SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 
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Compensation for any work item described in the contract documents but not listed in the bid 

schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 

items and bid items to which they are made subsidiary are identified in Items of Work and 

Construction Details section of this specification. 

 

For items of work which lump sum prices are established in the contract, the quantity of work will 

not be measured for payment.  Payment for each item will be made at the contract lump sum 

price and will constitute full compensation for completion of the work. 

 

For items of work for which specific unit prices are established in the contract, the payment will be 

made based on the approved quantity measured by the engineer or weight tickets.  Payment will 

constitute full compensation of the work completed as defined by each work item. 

 

B. Items of Work and Construction Details 

 

1.  Subsidiary Item - Concrete 

 

This item shall consist of all necessary concrete, reinforcing steel, formwork, materials, and labor to 

place poured concrete and reinforced concrete as shown in the drawings including, but not limited 

to, the Water Control Structure and concrete collars around pipe connections.   

 

No separate payment will be made for Concrete. Compensation for this item will be included in 

the payment for the Water Control Structure and Tile Installation. 

 

However, concrete structures that meet the Iowa Statewide Urban Design and Specifications 

(SUDAS), will be paid as discussed below. 

 
2.  Bid Item No. 12 – Reinforced Concrete Pipe 

 
The work shall consist of constructing the necessary reinforced concrete pipe that meets 
SUDAS Division 4, Section 4020 as noted in the drawings. Materials, installation, bedding, 
measurement, and payment shall be in accordance with the requirements of SUDAS 4020. 

 
3.  Bid Item No. 13 – SW-401 Pump Basin 

 
The work shall consist of constructing and installing the necessary modified SW-401 storm 
sewer manhole structure that meets the requirements of SUDAS Division 6, Section 6010 
and as noted in the drawings. Shop drawings shall be provided to and approved by the 
engineer prior to ordering structures. 

 
The excavation for and subsequent installation of the structures shall be as shown in the 
drawings. The excavation for the structure shall be done to the dimensions, depths, cross 
sections, and grade shown on the drawings or as directed by the engineer.   

 
Measurement and payment shall be on a per-unit basis and shall include all necessary 
fittings and adapters, excavation, earthfill, sub-base preparation, removal of water, concrete 
collar at joint, erosion controls, and all necessary work and appurtenances to construct the 
special structure shown in the drawings. 
 

4.  Bid Item No. 14 – Solar Pump System 
 

This item includes furnishing and installing a solar lift station system. The system includes 3  
HP Carry pump with 17° degree impeller; Enfusion Blender solar VFD with generator plug-in;  
Two float switches; 8x400W solar panels; Sun Rac panel mounting hardware; 4’ schedule 40  
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(4”) steel pipe extension; 4” schedule 40 steel pipe for mounting panels, painted black (2-15’,  
1-21’); MNSPD300-DC Surge Protection Device; PVDISCO- Solar Disconnect mounted in  
weatherproof enclosure; PV10GA- 10ga PV wire to connect the solar array to the DPC2500  
pump controller. Any alternative system shall provide a capacity of 330 gallons per minute at  
a total dynamic head of 11 feet and 8-400W solar panels or solar power system capable of  
powering the supplied pumps. Subsidiary to the pump system is the PVC pipe and fittings  
shown on the plans for the pump discharge into the wetland. 
 

5.  Bid Item No. 15 – Modified SW-513 Outlet Structure (78” x 78”) 
 

The work shall consist of constructing and installing the modified SW-513 (Open-sided Area 
Intake) structure that meets the requirements of SUDAS Division 6, Section 6010 and as 
noted in the drawings. Shop drawings shall be provided to and approved by the engineer 
prior to ordering structures. 
 
Measurement and payment shall be on a per-unit basis and shall include the items required 
in SUDAS and the weir, grate, steel angles, knife valve or gate valve (Valterra Gate valve or 
approved equal), 12” dual-wall pipe, 12” elbow, Hickenbottom intake or approved equal, trash 
guard, hardware, all necessary fittings and adapters, concrete collar, excavation, earthfill, 
erosion controls, and all necessary work and appurtenances to construct the special 
structures shown in the drawings. 

 
6.  Bid Item No. 16 – Concrete Apron, Footing, Bar Guard 

 
The work shall consist of constructing the necessary Concrete Apron, RCP Apron Section 
Footing, and Concrete Pipe Apron Guard that meet SUDAS Division 4, Section 4030 as 
noted in the drawings. 

 
In general, the Concrete Apron shall meet the requirements of SUDAS 4030, unless 
otherwise stated in the drawings. The excavation for and subsequent installation of the apron 
shall be as shown in the drawings. 
 
Measurement and payment shall be on a per-unit basis and shall include: all necessary 
fittings and adapters; excavation; earthfill; sub-base preparation; removal of water; concrete 
collar at joint; erosion controls; footing; bar guard; and all necessary work and appurtenances 
to construct the apron shown in the drawings. 
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NATURAL RESOURCES CONSERVATION SERVICE 
CONSTRUCTION SPECIFICATION 

 

IA-46 TILE DRAINS FOR LAND DRAINAGE 
 
1.  SCOPE 
 
The work shall consist of furnishing and installing drainage tubing and tile and the necessary fittings and 
appurtenances. 
 

2.  MATERIALS 
 
Concrete drain tile shall conform to the requirements of ASTM C 412 and clay drain tile shall conform to 
the requirements of ASTM C 4. 

 
Corrugated polyethylene (PE) pipe (tubing) and fittings shall conform to ASTM F 405 (3” to 6”) or F 667 
(3” to 24”), as appropriate.  Corrugated profile wall (dual wall) polyethylene (PE) pipe shall meet or 
exceed the requirements of ASTM F 2648 (2” to 60”) or ASTM F 2306 (12” to 60”).  Pipe conforming to 
AASHTO M 252 (3” to 10”) or AASHTO M 294 (12” to 60”) is acceptable.  Perforated tubing shall have a 
water inlet area of at least 1 square inch per foot, provided by perforations spaced uniformly along the 
long axis of the tubing.  The perforations shall be circular or slots.  Circular perforations shall not exceed 
3/16 inch in diameter.  Slots shall not be more than 1/8 inch wide. 
 

3.  EXCAVATION 
 
Unless otherwise specified, excavation for and subsequent installation of each drain line shall begin at the 
outlet end and progress upstream. 

 
The trench or excavation for the tile shall be constructed to the line, depths, cross sections, and grade 
shown on the drawings or as directed by the NRCS Inspector.  The trench bottom shall be smooth and 
free of exposed rock.  If rock is encountered in the trench bottom, over-excavate the trench and place at 
least 6 inches of compacted earth or sand bedding in the trench to bring it up to the conduit grade.   

 
If not otherwise shown on the drawings, trench width at the top of the conduit shall be the minimum 
required to permit installation and provide bedding conditions suitable to support the load on the conduit, 
but with not less than three (3) inches of clearance on each side of the conduit.  Maximum trench width 
shall be the conduit diameter plus 12 inches measured at the top of the conduit, unless approved bedding 
is installed.   

 
Trench shields, shoring and bracing, or other methods, necessary to safeguard the workers and work, 
and to prevent damage to the existing improvements shall be furnished, placed, and subsequently 
removed by the contractor. 

 
Plow installation is allowed.  Minimum trench width shall be two (2) inches wider than the conduit on each 
side.  Grade control and bedding conditions shall be closely inspected during plow installation.  Boulders, 
cobbles, or cemented soil scan cause the plow to jump or lose grade.  These hardpoints can also 
puncture or dimple and deform the pipe.   
 

4.  PREPARING THE BEDDING 
 
Unless otherwise specified, no filter or envelope is required.  In stable soils the bottom of the trench shall 
be shaped to form a semicircular, trapezoidal, or 90 degree “V” groove in its center.  The groove shall be 
shaped to fit the size of tile.  The 90-degree “V” groove shall not be used on conduits greater than 6 
inches in diameter.   
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If the bottom of the trench does not provide a sufficiently stable or firm foundation for the drain tile, a 
sand-gravel mix or other approved materials shall be used to stabilize the bottom of the trench. 
 

5.  FILTER OR ENVELOPE MATERIAL 
 
When a filter is specified, the shape of the bottom of the trench, gradation and the thickness of the filter or 
envelope material to be placed around the tile will be as shown on the drawings.  The envelope or filter 
material shall be placed in the bottom of the trench just prior to the laying of the tile.  The tile shall then be 
laid and the envelope or filter material placed over the tile. 
 

6. PLACEMENT AND JOINT CONNECTIONS 
 
All drains shall be laid to grade. 

 
Joints between lateral drain tile shall vary with soil type as follows: 
 

a. Peat and muck - 1/4 inch preferred, 3/8 inch maximum 
b. Clay - 1/8 inch preferred, 1/4 inch maximum 
c. Silt and loam - 1/16 inch preferred, 1/8 inch maximum 
d. Sand - tightest possible fit. 

 
Joint between main drain tile which serve only to collect and transport drainage water from lateral tile 
lines should be the tightest fit possible. 

 
Where the joint width exceeds the maximum above, the joint shall be covered with a permanent type 
material such as coal tar pitch treated roofing paper, fiber glass sheet or mat, or plastic sheet. 

 
After placement and blinding of plastic tubing, but prior to backfilling, sufficient time shall elapse to allow 
the tubing to reach the ambient temperature of the trench.   All split fittings shall be securely tied with 
nylon cord before backfill is placed.  When corrugated plastic tubing is used, no more than 5% stretch will 
be allowed.   
 

7.  CONNECTIONS 
 
Lateral connections will be made with manufactured appurtenances (wyes, tees, etc.) comparable in 
strength and durability with the specified tile or tubing unless otherwise shown on the drawings. 

 
Existing tile lines not shown on the drawings but encountered during installation shall be bridged across 
the trench or connected into the new line, as directed by NRCS. 

 
Connections with the outlet pipe shall be made watertight.   
 

8.  OUTLETS 
 
A continuous section of non-perforated conduit at least 20 feet long shall be used at the outlet.  At least 
two-thirds of the outlet pipe shall be buried in the ditch bank, and the cantilever section must extend to the 
toe of the ditch side slope or the side slope protected from erosion.  Acceptable materials for use at the 
outlet include the following: 

 
a. Corrugated metal pipe, galvanized or aluminum, 16 gauge minimum; 
b. Smooth steel pipe with a minimum wall thickness of 3/16 inch; 
c. Smooth plastic pipe, polyvinyl chloride (PVC), with a SDR of 26 or less or schedule 40 or 

heavier; or 
d. Corrugated profile wall (dual wall) polyethylene pipe (PE). 
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All plastic (PVC) and polyethylene pipe (PE) outlets shall include ultra-violet stabilizer.  PVC or PE pipe 
outlets shall not be used where burning vegetation on the outlet ditch bank is likely to create a fire hazard.   

 
The outlet shall be equipped with a flap-gate type rodent guard.   
 

9.  BLINDING 
 
After the tubing or tile is placed in the excavated groove, friable material from the sides of the trench shall 
be placed around the tubing, completely filling the trench to a depth of not less than three inches over the 
top of the tubing.  For material to be suitable it must not contain hard clods, rocks, frozen soil, or fine 
material which will cause a silting hazard to the drain.  Tubing placed during any one day shall be blinded 
by the end of the day’s work. 
 

10. BACKFILLING 
 
The backfilling of the trench shall be completed as rapidly as consistent with the soil conditions.  
Automatic backfilling machines may be used.  Backfill shall extend above the ground surface and be well 
rounded over the trench. 

 
Unless otherwise shown on the plans, in mineral soils, the minimum cover over subsurface drains shall be 
2.4 feet.  In organic soils, the minimum depth of cover after initial subsidence shall be 3.0 feet.   
 

11. SPECIAL SPECIFICATIONS 
 
 A. Measurement and Payment 
 

Compensation for any work item described in the contract documents but not listed in the bid 
schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 
items and bid items to which they are made subsidiary are identified in Items of Work and 
Construction Details section of this specification. 
 
For items of work which lump sum prices are established in the contract, the quantity of work will 
not be measured for payment.  Payment for each item will be made at the contract lump sum 
price and will constitute full compensation for completion of the work. 
 
For items of work for which specific unit prices are established in the contract, the payment will be 
made based on the approved quantity measured by the engineer or weight tickets.  Payment will 
constitute full compensation of the work completed as defined by each work item. 
 

B. Items of Work and Construction Details 
 

1.  Bid Item No. 17 – 8” Dia. Corrugated HDPE Pipe (Dual-Wall, Non-Perforated) 
 

This item will consist of furnishing and installing 8” diameter corrugated HDPE pipe (dual-
wall, non-perforated) used as a drain tile as shown on the drawings.   
 
Measurement and payment for the corrugated profile wall (dual wall) polyethylene pipe shall 
be on an installed linear foot basis, and shall include all necessary fittings and adapters.   
 
Payment will also include all subsidiary items required for installation such as trench 
excavations, backfill, site preparation, and removal of water, and concrete collar at joint.  
Additional fill required to provide adequate cover as needed is included in Earthfill, General.   
 
excavations, backfill, site preparation, removal of water, and concrete collars at joints. 
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 1.  SCOPE  
 
The work shall consist of furnishing and placing circular, arched or elliptical corrugated metal pipe and the 
necessary fittings.  
 

2.  MATERIALS  
 
Metallic-coated steel corrugated pipe and fittings shall be zinc-coated or aluminized, Type 2, and shall 
conform to the requirements of ASTM A 760 and A 929 for the specified type and size of pipe. Aluminum 
corrugated pipe shall conform to the requirements of ASTM B 745 for the specified type and size of pipe. 
All pipe is subject to the following additional requirements:  
 

1. When polymer coating is specified, pipe, coupling bands and anti-seep collars shall be coated in 
accordance with ASTM A 762. All riveted joints shall be caulked as described in paragraph B. 
 

2. Pipe with annular corrugations shall be furnished with caulked seams. Riveted pipe joints shall be 
caulked with a bituminous mastic material during fabrication to provide a watertight joint. All 
circumferential and longitudinal seams shall be caulked before riveting. This shall be 
accomplished by applying a uniform bead of the mastic compound to the inner lap surface before 
riveting such that when the rivets are in place, all voids are filled and a coating of mastic is 
between the lap surfaces. The inner surface of coupling bands shall be asphalt coated in the field 
prior to installation. A neoprene gasket having a minimum thickness of 3/8 inch and a minimum 
width of 7 inches may be used in lieu of mastic coated coupling bands.  
 

3. Welded or lock seams in helical corrugated pipe are considered to be watertight.  
 

4. When close riveted pipe is specified: (1) the pipe shall be fabricated so that the rivet spacing in 
the circumferential seams shall not exceed 3 inches, except that 12 rivets will be sufficient to 
secure the circumferential seams in 12-inch pipe, and (2) in those portions of the longitudinal 
seams that will be covered by the coupling bands, the rivets shall have finished flat heads or the 
rivets and holes shall be omitted and the seams shall be connected by welding to provide a 
minimum of obstruction to the seating off the coupling bands.  
 

5. Double riveting or double spot welding of pipe less than 42 inches in diameter may be required. If 
specified, the riveting or welding shall be done in the manner specified for pipe 42 inches or 
greater in diameter.  

 

3.  COUPLING BANDS  
 
Coupling bands shall meet the requirements of the table below or have detailed drawings submitted for 
approval by the State Conservation Engineer. Coupling bands shall be of the same minimum thickness 
(gage) as the pipe being connected.  
 

4.  FABRICATION  
 
Fabrication of all appurtenances shall be done as shown on the drawings. All appurtenances shall be 
made of metallic-coated steel when corrugated steel pipe is used and aluminum when used with 
aluminum pipe. Dissimilar metals shall not be installed in contact with each other.  
 
 
 



   

NRCS, IA SPECIFICATION IA CS-051, Page 2 of 4 February 2011 
 

Description of Coupling Band  
Maximum Fill Height, 

Ft. 
Maximum Pipe Diam., 

In. 

24-inch wide coupling band with four 1/2-inch 
Diam. galvanized rods with tank lugs for 
annular or helical corrugated metal pipe. 
Bands shall have a minimum lap of 3 inches. 

All All 

Hugger band from Armco Steel Corp. for 
helical corrugated metal pipe with reformed 
ends; and for annular corrugated pipe. Bands 
include O-ring gaskets and two 1/2-inch Diam. 

35 48 

Hugger band without rods and lugs but  20 24 

Angles riveted or welded to a coupling band 
and drawn tight with bolts. Bands shall be a 
minimum of 7 corrugations wide and have a 
minimum lap of 2 inches. 

35 15 

Flanged couplings for helical corrugated 25 12 
pipe welded to the ends of the pipe and field 
assembled by a minimum of 3/8-inch Diam. 
bolts. A joint sealer shall be placed between 
the flanges to ensure water tightness 

25 12 

1/ Use is limited to sites where soft foundation and conduit elongation is not anticipated. 

 

5.  REPAIR OF DAMAGED COATINGS  
 
The Contractor shall place the pipe without damaging the pipe or coatings. The pipe shall be transported 
and handled in a manner to prevent damage to the pipe or coating. Breaks, scuffs, or other damage to 
the various coatings shall be repaired as follows:  

1. Metallic Coating - by thoroughly wire brushing the damaged area and cleaning with solvent, and 
then painting two coats of one of the following paints:  
a. Zinc Dust - Zinc Oxide Primer conforming to ASTM D 79 and D 520.  
b. Single package, moisture cured urethane prime in silver metallic color.  
c. Zinc-rich cold galvanized compound, brush, or aerosol applications.  

2. Polymer Coating - apply two coats of polymer material similar to and compatible with the 
durability, adhesion and appearance of the original polymer coating. The repair coating shall be a 
minimum thickness of 0.010 (10 mils) after drying and shall bond securely to the pipe.  

 

6.  LAYING AND BEDDING THE PIPE  
 
The pipe shall be laid to the line and grade shown on the drawings and shall be firmly and uniformly 
bedded throughout its entire length. Details of the bedding are as shown on the drawings.  
 
The pipe shall be laid with the outside laps of circumferential joints pointing upstream and with 
longitudinal laps on the sides at approximately the vertical mid-height of the pipe. Field welding of 
corrugated galvanized steel pipe will not be permitted. The pipe sections shall be joined with coupling 
bands.  
 

7.  BACKFILLING  
 
Special care shall be taken during backfill operations not to disturb the grade and alignment.  
 
The pipe shall be tied down or loaded sufficiently during backfilling around the sides to prevent its being 
lifted from the bedding.  
 
Backfill material shall have sufficient moisture so that optimum compaction can be obtained. Backfill 
around the pipe shall be placed in layers not more than 4 inches thick before compaction.  
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Each layer of backfill shall be compacted with power tampers, hand tampers, or plate vibrators to the 
same density requirements as specified for the adjacent embankment. Backfill over and around the pipe 
shall be brought up uniformly on all sides. The passage of earth moving equipment will not be allowed 
over the pipe until backfill has been placed above the top of the pipe surface to a depth of two (2) feet. 

 
8.  SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 

Compensation for any work item described in the contract documents but not listed in the bid 

schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 

items and bid items to which they are made subsidiary are identified in Items of Work and 

Construction Details section of this specification. 

For items of work which lump sum prices are established in the contract, the quantity of work will 

not be measured for payment.  Payment for each item will be made at the contract lump sum 

price and will constitute full compensation for completion of the work. 

For items of work for which specific unit prices are established in the contract, the payment will be 

made based on the approved quantity measured by the engineer or weight tickets.  Payment will 

constitute full compensation of the work completed as defined by each work item. 

B. Items of Work and Construction Details 

1.  Bid Item No. 18 – CMP Tile Outlets (20 LF Each) 
 

This item will consist of furnishing and installing the CMP pipe and fittings shown on the plans 
for tile outlets, including animal guard at outlet end of pipe. 
 
The corrugated metal pipe shall be 16-gauge minimum, zinc coated or aluminum coated with 
annular or helical corrugations. 
 
Connect dissimilar pipes with manufactured adapters or couplings if available. A concrete 
collar shall be used as shown on the plans.  Connections shall be watertight. 
 
Installation shall be so at least two-thirds of the outlet pipe shall be buried in the ditch bank, 
and the cantilever section must extend to the toe of the ditch side slope or the side slope 
protected from erosion. 
 
Measurement and payment shall be on an installed foot basis will constitute full 
compensation for this bid item and related subsidiary items. 
 
Payment will constitute full compensation for the following related items: Pollution Control, 
Removal of Water, Animal Guard, Riprap, and Geotechnical Fabric. 
 

2.  Bid Item No. 19 – Anti-Seep Collars 
 

This item will consist of furnishing and installing the anti-seep collars and necessary 
appurtenances as shown in the drawings. 

 

3.  Subsidiary Item – CMP Animal Guard 
 

This item will consist of furnishing and installing the CMP animal guard, for each size tile 
such as AgriDrain RG series or IDALS approved equal.   
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No separate payment will be made for the CMP animal guard. Compensation for this item 
shall be included in the payment for CRCS and CMP tile outlet pipes. 

 

4.  Subsidiary Item – Corrugated Metal Water-tight Coupling Bands 
 

This item will consist of furnishing and installing the corrugated metal coupling bands for 
connections of all pipe sections and structure stubouts. 
 
No separate payment will be made for the CMP coupling bands. Compensation for this 
item shall be included in the payment for CRCS metal outlet pipe. 
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 1.  SCOPE  
 
The work shall consist of the construction of loose rock riprap revetments, structures and blankets, 
including filter layers or bedding where specified.  
 

2. MATERIALS  
 
Rock for loose rock riprap, filter layers or bedding shall come from sources approved by NRCS. The rock 
shall be excavated, selected and handled as necessary to meet the quality and grading requirements of 
this specification and the construction drawings.  
 
Individual rock fragments shall be dense, sound and free from cracks, seams and other defects 
conducive to accelerated weathering. The rock fragments shall be angular to sub rounded in shape. The 
least dimension of an individual rock fragment shall not be less than 1/3 the greatest dimension of the 
fragment unless otherwise specified on the construction drawings.  
 

3.  SUBGRADE PREPARATION  
 
The subgrade surfaces on which the riprap or bedding is to be placed shall be cut or filled and graded to 
the lines and grades shown on the drawings. When fill to subgrade lines is required, it shall consist of 
approved materials and shall be compacted to a density equal to the adjacent existing soil material.  
 
Rock materials shall not be placed until the foundation preparation is completed and the subgrade 
surfaces have been inspected and approved by NRCS.  
 

4.  EQUIPMENT-PLACED ROCK RIPRAP  
 
Rock shall be placed by equipment on the surfaces and to the depths specified. The riprap shall be 
constructed to the full thickness in one operation and in such a manner as to avoid serious displacement 
of the underlying materials. The rock shall be delivered and placed in a manner that will ensure that the 
riprap in place shall be reasonably homogeneous with the larger rocks uniformly distributed and firmly in 
contact, one to another, with the smaller rocks and spalls filling the voids between the larger rocks. 
Placement of rock shall begin at the bottom of the slope or downstream end of the structure.  
 
Riprap shall be placed in a manner to prevent damage to structures. Hand placing will be required to the 
extent necessary to prevent damage to adjacent structures.  
 

5.  HAND-PLACED RIPRAP  
 
Rock shall be placed by hand on the surfaces and to the depths specified. It shall be securely bedded 
with the larger rocks firmly in contact, one to another. Spaces between the larger rocks shall be filled with 
smaller rocks and spalls. Smaller rocks shall not be grouped as a substitute for larger rock. Flat slab rock 
shall be laid on edge unless otherwise specified. Placement of rock shall begin at the bottom of the slope 
or downstream end of the structure.  
 

6.  FILTER LAYERS OR BEDDING  
 
When the drawings specify filter layers or bedding beneath riprap, the filter or bedding material shall be 
spread uniformly on the prepared subgrade surfaces to the depth specified. Compaction of filter layers or 
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bedding will not be required, but the surface of such layers shall be finished reasonably free of mounds, 
dips or windrows. 

 
7.  SPECIFIC SITE REQUIREMENTS 
 

A. Measurement and Payment 

 

Compensation for any work item described in the contract documents but not listed in the bid 

schedule will be included in the payment for the item of work to which it is made subsidiary.  Such 

items and bid items to which they are made subsidiary are identified in Items of Work and 

Construction Details section of this specification. 

 

For items of work which lump sum prices are established in the contract, the quantity of work will 

not be measured for payment.  Payment for each item will be made at the contract lump sum 

price and will constitute full compensation for completion of the work. 

 

For items of work for which specific unit prices are established in the contract, the payment will be 

made based on the approved quantity measured by the engineer or weight tickets.  Payment will 

constitute full compensation of the work completed as defined by each work item. 

 

B. Items of Work and Construction Details 

 

1.  Bid Item No. 20 – Riprap (Class E) 

 

This item shall consist of furnishing and placing the rock riprap in the locations as shown on 

the drawings. Rock shall be Class E Revetment Stone as defined by Iowa Department of 

Transportation (DOT). 

 

All riprap shall comply with Iowa DOT Section 4130. 

 

Payment will be based on actual tonnage delivered to the site based on weight tickets to the 

nearest 0.1 ton, subject to the approval of the engineer.   

 

Payment will constitute full compensation for the following related subsidiary items: Pollution 

Control, Removal of Water, Structure Excavation and Geotextile Fabric. 

 

 

2.  Subsidiary Item – Geotextile Fabric 
 

Geotextile Fabric, IA-95 
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A.01 TITLE SHEET

A.02 PLAN OVERVIEW SHEET

A.03 EXISTING CONDITIONS

B.01 OUTLET STRUCTURE DETAIL

B.02 TRASH GUARD DETAIL

B.03 PUMP BASIN & SOLAR ARRAY DETAILS

B.04 CPDT INSTALLATION & ANTI-SEEP COLLAR
DETAILS

C.01 ESTIMATED QUANTITIES

D.01 GRADING OVERVIEW

D.02 EMBANKMENT PLAN & PROFILE

D.03 EMBANKMENT (CONT.) & AUXILIARY SPILLWAY

D.04 DIVERSION BERMS

K.01 SEEDING PLAN

M.01 PUMPED INLET & OUTLET PIPES

M.02 POND OUTLET PIPE

R

THE SUBSURFACE UTILITY INFORMATION IN THIS PLAN IS UTILITY QUALITY
LEVEL D. THIS UTILITY QUALITY LEVEL WAS DETERMINED ACCORDING TO
THE GUIDELINES OF CI/ASCE 38-02, ENTITLED "STANDARD GUIDELINES FOR
THE COLLECTION AND DEPICTION OF EXISTING SUBSURFACE UTILITY DATA."
THE CONTRACTOR IS RESPONSIBLE FOR CONTACTING IOWA ONE CALL BY
PHONE AT 811, OR ON THE WEB AT
HTTP://WWW.IOWAONECALL.COM/. THIS IS REQUIRED BY LAW.
TICKET# ___________.
TICKET NUMBER MUST BE PROVIDED TO THE ENGINEER AND IDALS PRIOR
TO  COMMENCEMENT OF WORK.
NRCS, IDALS, and the engineer make no representation as to the existence
or nonexistence of any utility, public and/or private, buried or overhead,
except as shown on the drawings. Where utilities are shown on the
drawings, the location, depth and/or height are approximate. The exact
location, depth and/or height must be determined by the utility company
and/or the land owner prior to any construction within the project vicinity.

brandon.short
Text Box
9/29/2026
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OUTLET PIPE
36" RCP

OUTLET STRUCTURE
MODIFIED SW-513

78" x 78"

OUTLET PIPE INVERT
ELEV. 1207.50

10 FT EMBANKMENT
TOP ELEV. 1220

NWL = 1217.00

PUMPED INLET PIPE
18" RCP

EXCAVATE TO 1216.00

DESIGN 100-YEAR POOL HWL = 1218.80

CONSTRUCTION ACCESS
FROM PHOENIX AVE.

WEST DIVERSION BERM
TOP ELEV. 1216.50

SOLAR PUMP BASIN

PROPOSED EASEMENT BOUNDARY

30 FT AUXILIARY SPILLWAY
ELEV. 1218.50
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PRESERVE EXISTING
15" CULVERT

RE-LAY POND OUTLET PIPE
8" HDPE

POND OUTLET PIPE INVERT
ELEV. 1207.50

EXISTING PRIVATE POND

SOLAR PANELS

EXCAVATE ADDITIONAL 1 FT
ELEV. 1215.00

EAST DIVERSION BERM
TOP ELEV. 1216.50

12
60

12
52

12
54

12
56

12
58

BASE FLOW RETURN PIPE
8" DUAL WALL HDPE

10" CMP TILE OUTLET

NORMAL POOL (1217.00)
100-YEAR HWL (1218.80)

PROPOSED EASEMENT BOUNDARY
RIP-RAP

EXCAVATE TO 1216.00
STRUCTURE SEEDING

LEGEND
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A.02
PLAN OVERVIEW SHEET

R

FEETSCALE

0 50 100
HORZ.

DESIGN CRITERIA VALUE UNIT REQUIREMENT
PUMPED WATERSHED AREA 2105.6 ACRES
PUMP PEAK FLOW 0.78 CFS
PUMP PERCENT CAPTURE 32%
EFFECTIVE TREATED WATERSHED 671.6 ACRES
SURFACE WATERSHED AREA 50.4 ACRES
POOL NORMAL WATER LEVEL (NWL) ELEV 1217.00 FT
DESIGNED WETLAND POOL AREA (@ NWL) 3.5 ACRES
POOL TO WATERSHED RATIO 0.5 % Range 0.5% to 2% of watershed area
MAXIMUM POOL DEPTH 2.0 FT
AVERAGE POOL DEPTH 1.2 FT
DEEP WATER AREA (DEPTH > 3 FT) 0.0 ACRES
PERCENT DEEP WATER TO POOL AREA 0.0 % Less than 25%
POOL STORAGE VOLUME AT NWL 4.1 ACRE-FT
OVERFLOW ELEVATION 1218.50 FT
POOL STORAGE VOLUME AT OVERFLOW 9.5 ACRE-FT
PRIMARY WEIR ELEVATION 1217.00 FT Modified SUDAS SW-513 Outlet Structure
PRIMARY WEIR WIDTH 24 FT 4 Sides with 6 FT Wide Openings
TOTAL EASEMENT AREA 6.8 ACRES
AREA OF BUFFER 3.3 ACRES
RATIO BUFFER AREA TO NWL POOL AREA 1.0 Less than 4
AVERAGE CAPTURE FLOW 0.23 CFS
25-YEAR STORM HWL IN POOL 1218.06 FT
25-YEAR PEAK INFLOW 112 CFS
25-YEAR PEAK OUTFLOW 87 CFS
100-YEAR STORM HWL IN POOL 1218.72 FT
100-YEAR PEAK INFLOW 171 CFS
100-YEAR PEAK OUTFLOW 109 CFS

WETLAND
POOL DEPTH ELEV INCREMENTAL

AREA
CUMULATIVE

VOLUME
CUMULATIVE

VOLUME
(FT) (FT) (FT2

⠀) (FT3
⠀) (AC-FT)

0.0 1215.0 356
0.5 1215.5 5,920 1,569 0.04
1.0 1216.0 136,041 37,059 0.85
1.5 1216.5 139,466 105,936 2.43
2.0 1217.0 152,192 178,851 4.11
2.5 1217.5 155,747 255,835 5.87
3.0 1218.0 159,336 334,606 7.68
3.5 1218.5 162,957 415,179 9.53
4.0 1219.0 167,469 497,786 11.43
4.5 1219.5 171,353 582,491 13.37
5.0 1220.0 176,943 669,565 15.37
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PRESERVE EXISTING 15" CMP CULVERT

715
ELEV. 1219.65

1
2" REBAR LAND MARKER

716
ELEV. 1222.30

BROKEN HEAD MAG NAIL

REMOVE EXISTING POND OUTLET PIPE
(SEE NOTE)

FEMA NFHL 1% HAZARD BOUNDARY
ELEV. ≈ 1215

FEMA NFHL 0.2% HAZARD BOUNDARY
ELEV. ≈ 1216

NOTES:

1. THE ENTIRE POND OUTLET PIPE MUST
BE REMOVED AND DISPOSED OF.
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A.03
EXISTING CONDITIONS

R

FEETSCALE

0 40 80
HORZ.

708
712

716

715

700
704706

707

718

CONTROL POINTS
POINT NORTHING EASTING ELEVATION DESCRIPTION

700 3473835.060 4567313.018 1231.32 1/2" REBAR LAND MARKER
704 3473795.626 4567279.458 1228.24 1/2" REBAR LAND MARKER
706 3473841.885 4566874.564 1233.89 1/2" REBAR LAND MARKER
707 3473855.733 4565991.066 1229.28 5/8" REBAR LAND MARKER
708 3471209.088 4567274.982 1278.96 1/2" REBAR LAND MARKER
712 3471228.555 4565964.019 1284.18 1/2" REBAR LAND MARKER
715 3473266.255 4566865.429 1219.65 1/2" REBAR LAND MARKER
716 3472991.157 4567300.782 1222.30 BROKEN HEAD MAG NAIL
718 3473815.518 4565990.723 1223.34 1/2" REBAR LAND MARKER
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B.01
OUTLET STRUCTURE DETAIL

TOP OF STRUCTURE ELEVATION (SEE PROFILE)

A
B.01

A

6" SUMP

OUTLET PIPE FL ELEV (SEE PROFILE)

PRECAST OPENING ELEVATION

PROVIDE FLEXIBLE, WATERTIGHT GASKET FOR PIPE OPENINGS

SEE SUDAS FOR SW-513 DETAILS
PRECAST STRUCTURE SHALL BE ONE SECTION OR
PROVIDE WATERTIGHT SEAL BETWEEN SECTIONS.

78" WALL
WIDTH

78" WALL WIDTH

1.25'

SEE SUDAS FOR SW-513 DETAILS

OUTLET PIPE

BEDDING PER SUDAS78" WALL WIDTH

2 LF 12" DUAL-WALL HDPE

12" HICKENBOTTOM INTAKE
OR APPROVED EQUAL

2 LF 12" DUAL-WALL HDPE

12" HICKENBOTTOM INTAKE OR APPROVED EQUAL

12" 90° ELBOW

EXCAVATED WETLAND POOL

EXCAVATE 1 FT ADDITIONAL AROUND INTAKE

PLACE RIP RAP IN 3-FT DIA. CIRCLE AROUND INTAKE
UNDERLAY WITH GEOTEXTILE (1.5 TN)

PLACE RIP RAP IN 6-FT DIA. CIRCLE AROUND INTAKE
UNDERLAY WITH GEOTEXTILE (1.5 TN)

AGRI DRAIN IN-LINE
WATER LEVEL CONTROL

STRUCTURE OR
APPROVED EQUAL

ATTACH TO CONCRETE
STRUCTURE

AGRI DRAIN IN-LINE WATER LEVEL CONTROL
STRUCTURE OR APPROVED EQUAL

STUB IN 12" PIPE

BACKFILL MIN. 1 FT AROUND
WCS WITH 1" CLEAN ROCK

NORMAL WATER LEVEL

9" INLET OPENING
ON ALL SIDES

6" x 6" CENTER
PIER ON ALL

SIDES

STRUCTURE LID PER SUDAS
FIT WITH SW-604 TYPE 5 CASTING

3 FT

SECTION
MODIFIED SW-513

OUTLET STRUCTURE

PLAN
MODIFIED SW-513

OUTLET STRUCTURE

NOT TO SCALE

NOT TO SCALE

NOTES:
1. ALL FASTENERS SHALL BE GALVANIZED OR STAINLESS

STEEL.
2. HICKENBOTTOM INTAKE, WATER LEVEL CONTROL

STRUCTURE, DUAL-WALL HDPE, ELBOW, TRASH GUARD,
CASTING, AND ALL HARDWARE AND APPURTENANCES
SHOWN ON THIS PAGE OR REQUIRED FOR INSTALLATION
ARE SUBSIDIARY TO THE OUTLET STRUCTURE.

36" RCP OUTLET PIPE

OPENINGS FOUR
SIDES WITH

CENTER PIERS

8" HDPE BASE FLOW RETURN PIPE

BASEFLOW RETURN PIPE FL ELEV (SEE PROFILE)

8" BASEFLOW RETURN PIPE
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B.02
TRASH GUARD DETAIL

TRASH GUARD FOR WETLAND OUTLET STRUCTURE

48"

SHEET STEEL

SHEET STEEL

SHEET STEEL

90"

GROUND CONTACT
TREATED POST 4"x4"

OUTLET
STRUCTURE

12" MIN
SPACE

BELOW
GUARD

24"

CONCRETE FOOTINGS
MIN 12" DIAMETER

4 FT MIN.
EMBEDMENT

NOTE: TRASH GUARD AND APPURTENANCES ARE TYPICAL FOR ALL SIDES OF OUTLET STRUCTURE. QUANTITIES
AND DIMENSIONS FOR STEEL SHEETS PER SIDE OF STRUCTURE ARE AS FOLLOWS:

1 - STEEL SHEET - 90" x 24" x 3/8"
2 - STEEL SHEETS - 48" x 24" x 3/8"

ANGLE IRON--EITHER WELDED OR BOLTED--ON TOP AND BOTTOM OF EACH SHEET AS BRACE.
BOLT TRASH GUARD ONTO ANGLE IRON ANCHORED TO OUTLET STRUCTURE.
PROVIDE THREE POSTS WITH CONCRETE FOOTINGS ON EACH SIDE
GRADE AS NECESSARY TO ALLOW FLOW OF WATER UNDER TRASH GUARD WITH 12" MINIMUM CLEARANCE.

ALL FASTENERS SHALL BE GALVANIZED OR STAINLESS STEEL

NOT TO SCALE

STRUCTURE
OPENING

SEE CONNECTION TO
STRUCTURE DETAIL

GRADE BELOW TRASH GUARD TO
PROVIDE 12" MINIMUM SPACE
BETWEEN BOTTOM OF STEEL AND
TOP OF RIP RAP (TYP. ALL SIDES)

CONCRETE STRUCTURE

SHEET STEEL

4" x 4" x 3/8" ANGLE

3/8" BOLT WITH CONCRETE ANCHOR
BOLTS SHALL BE PLACED IN THE CENTER OF THE WALL (TYP)

TRASH GUARD CONNECTION TO STRUCTURE
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B.03
PUMP BASIN & SOLAR ARRAY DETAILS

3.5'  21'  3.5'

Included in kit Included in kit

10.5'

17'

4.5' to 5'

DPC2500
solar drive

250'

Solar + -

Solar
disconnect

SOLAR ARRAY SUPPORT INSTALLATION DETAILS
NOTE:SOLAR PANELS SHALL BE INSTALLED IN THE LOCATION SHOWN ON A.03 AND
M.03 WITH A SOUTHWARD ORIENTATION.

SOLAR POWERED PUMP SYSTEM (BID ITEM 15) SHALL INCLUDE THE FOLLOWING:
· SOLAR PANELS
· SOLAR DRIVE
· 3-PHASE, 3 HP AXIAL PUMP (CARRY CP-04 WITH 17° IMPELLER OR APPROVED EQUAL,

PROVIDING 340 GPM AT 11.25 FT TDH)
· FLOAT SWITCH
· MOUNTING CLAMPS FOR CONTROLLER
· SOLAR PANEL MOUNTING KIT
· STEEL PIPE EXTENDERS
· WIRED GENERATOR PLUG
· LIGHTNING & SURGE PROTECTOR
· WIRING FOR PANELS, PUMP, AND CONTROLLER

CONTRACTOR SHALL PROVIDE THE FOLLOWING, SUBSIDIARY TO BID ITEM 15:
· STEEL PIPE FOR MOUNTING
· CONCRETE AND ROCK BEDDING FOR MOUNTING POLES
· PVC DISCHARGE PIPE
· CHECK VALVE

PUMP BASIN (BID ITEM 14) SHALL INCLUDE THE FOLLOWING:
· PUMP BASIN (MODIFIED SW-401, SEE DETAILS)
· STEEL LID WITH STAND

MOUNT PUMP CONTROLLER TO
SOLAR POSTS

SOLAR ARRAY SUPPORT
INSTALLATION DETAILS

NOT TO SCALE

PUMP WIRING DIAGRAM
NOT TO SCALE

15 FT

8 FT

PUMP CONTROLLER AND
SOLAR PANELS SHALL BE
ENTIRELY ABOVE THE
ELEVATION 1221.00

115 FT

INSTALL SOLAR DRIVES NEXT TO PUMPS
ON POSTS ABOVE 1221.00

PLACE 6" CLEAN 1" ROCK IN BOTTOM OF HOLE

FILL HOLE WITH CONCRETE
MIN. 12" DIAMETER

FLOW

NOT TO SCALE
SW-401 PUMP BASIN ELEVATION

EXTERIOR MASTIC &
FABRIC WRAP

ALL  JOINTS - 9" WIDE

4'

16.5'

MIN. 12"

18" RCP

FL EL = 1207.00

PAINTED STEEL LID WITH ACCESS HATCH
TOP EL = 1220.00

8" PVC PUMP OUTLET
EL = 1218.00

EXISTING GROUND
APPROX. EL = 1218

NORMAL POOL = 1217.00

EMBANKMENT & WAVE BERM

8" MIN. CLASS I BEDDING MATERIAL

SUMP = 1201.50

SUDAS SW-401 STRUCTURE

2 FT

PLACE REVETMENT
SEE M.01

FLOAT ELEVATION
ON    OFF

1207.50 1203.50

INSTALL PUMP CONTROL PANELS
ADJACENT TO PUMP BASIN OR ON
EMBANKMENT. MOUNT ON
POSTS ABOVE ELEVATION 1220.00

INSTALL CHECK VALVE

FLEXIBLE WATERTIGHT SEAL

4'

16.5'

18" RCP
FL EL = 1207.00

PAINTED STEEL LID WITH ACCESS HATCH
TOP EL = 1220.00

8" PVC PUMP OUTLET
EL = 1218.00

8" MIN. CLASS I BEDDING MATERIAL

SUMP = 1201.50

SUDAS SW-401 STRUCTURE

FLEXIBLE WATERTIGHT SEALS

NOT TO SCALE
SW-401 PUMP BASIN SECTION
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B.04
CPDT INSTALLATION & ANTI-SEEP COLLAR DETAILS

FLAT BOTTOM TRENCH INSTALLATION

FILL TRENCH TO 6" ABOVE TOP OF PIPE WITH CRUSHED STONE OR GRAVEL
MEETING THE REQUIREMENTS IN TABLE 2. BEDDING MATERIAL SHALL BE

INCIDENTAL TO THE PIPE INSTALLATION.

PREFFERED TRENCH INSTALLATION BOTTOM

CORRUGATED POLYETHYLENE DRAINAGE TUBING
MATERIAL & INSTALLATION NOTES

NOT TO SCALE
SOURCE: ASTM F449

TRAPEZOIDAL GROOVE, "V" GROOVE, & CIRCULAR GROOVE
NOT TO SCALE
SOURCE: ASTM F449

6" MIN FOR
OPEN TRENCH
INSTALLATION

R

6"
 M

IN

A B
G

0.
5R

0.
35

R

TRENCH WIDTH MEASURED
AT TOP OF PIPE

90° "V" GROOVE

90°

THE CIRCULAR GROOVE SHALL BE A
MINIMUM 0.35R DEEP AND SHALL
MATCH THE OUTSIDE CURVE
SHAPE OF THE DEFLECTED CPDT.

THE TRAPEZOIDAL GROOVE SHALL
BE SHAPED AND ADJUSTED SUCH
THAT POINTS A, B, & C WILL TOUCH
THE UNDEFLECTED CPDT FOR EACH
SIZE INSTALLED.

TRAPEZOIDAL GROOVE
CIRCULAR GROOVE

UNDISTURBED SOIL

UNDISTURBED SOIL

TRENCH WIDTH MEASURED
AT TOP OF PIPE

4"
  M

IN

SEE TABLE 2 FOR
BEDDING MATERIAL

NOTE: THIS IS AN ALLOWED ALTERNATIVE INSTALLATION FOR CPDT

1. ALL CPDT AND CONNECTORS FURNISHED SHALL BE IN COMPLIANCE WITH MATERIAL STANDARDS ASTM F405 AND F667, AS
APPLICABLE, AND SHALL BE CLASSIFIED AS HEAVY-DUTY UNDER THOSE STANDARDS.

2. EXCEPT MODIFIED HEREIN OR OTHERWISE APPROVED BY ENGINEER, ALL CPDT SHALL BE INSTALLED IN COMPLIANCE WITH THE
ASTM 449 STANDARD PRACTICE.

3. FOR PIPES 6” DIAMETER AND SMALLER A 90° V GROOVE BOTTOM MAY BE USED, FOR ALL LARGER PIPE A TRAPEZOIDAL
BOTTOM OR A CIRCULAR BOTTOM CONFORMING TO THE OUTSIDE DIAMETER OF THE PIPE SHALL BE USED. PRIOR TO THE
INSTALLATION OF CPDT, CONTRACTOR MUST PROVE TO ENGINEER THAT THE INSTALLATION REQUIREMENTS, INCLUDING THE
SHAPE OF THE TRENCH BOTTOM, WILL BE ACCOMPLISHED.

4. WHERE TRENCH BOTTOM IS IN FIRM UNDISTURBED SOIL, SHAPE TRENCH BASE GROOVE. WHERE EXCESS CUT OCCURS,
OVEREXCAVATE AND PLACE MINIMUM THREE (3) INCH THICK, GRAVELLY SAND BEDDING TO RESTORE GRADE. THIS BEDDING
SHALL MEET THAT REQUIRED FOR TRENCH INSTALLATION TYPE 3 ON PLAN SHEET C.02. IF DUE TO CONTRACTOR ERROR THIS
MATERIAL AND WORK IS SUBSIDIARY TO THE INSTALLATION OF THE PIPE. CONTRACTOR MAY SUBSTITUTE PIPE BEDDING ROCK
AS THE BEDDING MATERIAL.

5. NATIVE SOILS MAY BE USED AS BACKFILL MATERIAL UNLESS UNSTABLE TRENCH CONDITIONS PREVENT THE TRENCH BOTTOM
HOLDING THE SHAPED GROOVE. IF TRENCH BOTTOM WILL NOT HOLD GROOVE SHAPE CONTRACTOR SHALL NOTIFY ENGINEER
IMMEDIATELY. A FLAT BOTTOM TRENCH INSTALLATION WILL THEN BE ASSUMED. THE REQUIRED BEDDING MATERIAL WILL BE
PAID UNDER THE TILE TRENCH STABILIZATION AND CRADLING ROCK BID ITEM.

6. MINIMUM TRENCH WIDTH IS PIPE OUTSIDE DIAMETER PLUS FOUR (4) INCHES FOR PLOWED INSTALLATION AND PIPE OUTSIDE
DIAMETER PLUS TWELVE (12) INCHES FOR OPEN TRENCH INSTALLATION.

7. ALL LATERAL CONNECTIONS, ELBOWS, TEES, ALIGNMENT CURVES, START HOLES AND ALL PORTIONS OF THE TRENCH NOT
MEETING THE GROOVED TRENCH INSTALLATION REQUIREMENTS SHALL BE FILLED TO A MINIMUM OF SIX (6) INCH COVER OVER
THE PIPE WITH GRADED CRUSHED STONE OR GRAVEL AS SHOWN ON TABLE 2 OF THIS SHEET. UNLESS DUE TO CONTRACTOR
ERROR THIS BEDDING MATERIAL WILL BE PAID UNDER THE TILE TRENCH STABILIZATION AND CRADLING ROCK BID ITEM.

8. MANUFACTURER'S ENDCAPS SHALL BE INSTALLED AT THE TERMINATION OF EACH LINE UNLESS A CONNECTION TO AN EXISTING
DRAIN IS MADE.

9. WITH THE INSTALLATION OF THE FIRST REACH OF CPDT ON THE PROJECT, CONTRACTOR IS REQUIRED TO WORK WITH THE
ENGINEER TO CHECK AND CONFIRM THAT THE PIPE STRETCH, IF ANY, DOES NOT EXCEED 5%.

10. ALIGNMENT TURNS MAYBE MADE USING EITHER A MANUFACTURED FITTING OR CURVING THE LINE   WITH A 25' MINIMUM
RADIUS.

R25'

PI

X °

PT

PT

Table 1
Maximum Allowable Buried Depth to Flowline of CPDT

Nominal Pipe
Diameter (IN)

Pipe Quality
(ASTM)

Trench Width at Top of the Pipe (FT)

12" 18" 24" 30" or
Greater

4
Standard 13 7 5.5 5

Heavy-duty Any 10 7 6

6
Standard 10 7 5.5 5

Heavy-duty Any 9.5 6.5 6

8
Standard 10 7 5.5 5

Heavy-duty Any 10 7 6

10 Heavy-duty ... 9 7 6
12 Heavy-duty ... 9 7 6
15 Heavy-duty ... ... 7 6

Table 2
Acceptable Bedding Material and Compaction Requirements

Description
Percentage Passing Sieve Sizes Minimum

Standard
Density (%)

Maximum
Compaction
Layer Height

(IN.)1" 3/4" No. 4

Crushed Stone
Crushed Gravel* 100% > 95% < 5% Dumped 18

* Class 1 Bedding Material Per SUDAS 3010.202A is an Allowable Substitute

DEGREES Δ DELTA
20° 4.41
30° 6.7
45° 10.36
60° 14.43
70° 17.51
80° 20.98
90° 25

ALTERNATIVE 1: RCP ANTI-SEEP COLLAR
NOT TO SCALE

1/2" X 2" SLOTTED HOLES
FOR 3/8" DIA. BOLTS

CONTINUOUS WELD
BETWEEN BAND

AND COLLAR.

HEIGHT
PER

PLANS

HEIGHT
PER

PLANS

WIDTH SHOWN ON PLANS

SLOTTED HOLES
@ 8" O.C.

CONTINUOUS WELD
BETWEEN BAND

AND COLLAR.

BAND

BOTTOM OF BAND

2" 2"

BAND

A

A

12"
TOP OF BAND

BOTTOM OF COLLAR

CORRUGATED METAL SHEET WELDED
TO CENTER OF SMOOTH METAL
BAND WITH MASTIC APPLIED FOR
SEALANT AROUND THE PIPE.
OPTIONAL SUBSTITUTE -
CAST-IN-PLACE CONCRETE BAND.

ANTI-SEEP COLLAR DETAILS

ALTERNATIVE 2: COMPOSITE BENTONITE AGGREGATE COLLAR
NOT TO SCALE

12" ID
RCP

TRENCH WIDTH (SEE PLANS)

5 FT MIN. COLLAR WIDTH

1 
FT

 C
O

LL
AR

TH
IC

KN
ES

S

NOTES:
1. COMPOSITE BENTONITE AGGREGATE (CBA) SHALL

BE AQUABLOK OR APPROVED EQUAL.
2. COLLAR SHALL EXTEND 1.75 FT BELOW BOTTOM OF

PIPE AND 1.75 FT ABOVE TOP OF PIPE. MINIMUM
DIMENSIONS ARE SHOWN ON THE PROFILE SHEET.

3. COLLAR SHALL BE A MINIMUM OF 5 FT WIDE AND
EXTEND A MINIMUM OF 6" BEYOND EDGE OF
TRENCH. MINIMUM DIMENSIONS ARE SHOWN ON
THE PROFILE SHEET.

4. NO COMPACTION OF CBA IS REQUIRED.
5. EXCAVATE AND BACKFILL THE REMAINDER OF THE

TRENCH AS NOTED IN THE PLANS.

CORRUGATED METAL SHEET
GALVANIZED STEEL

PREFABRICATED HPDE ANTI-SEEP
COLLARS ARE AN ALLOWED ALTERNATIVE.

BAND
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1.0 PERMIT PLANS 05/29/20261519 BALTIMORE DRIVE
AMES, IA  50010

Phone: (515) 233-6100
Email: Ames@bolton-menk.com

www.bolton-menk.comR ESTIMATED QUANTITIES
C.01

Bid Item Sub-Item Description Specifications Plan    No. Estimated Quantities
No. Page Quantity Unit

1 - Site Stripping & Preparation IA CS-001 3 N/A 1 LS
2 - Crop Damage IA CS-001 3 N/A 0 AC
3 - Structure & Channel Seeding IA CS-006 7 K.01 1.5 AC
4 - Buffer Seeding IA CS-006 7 K.01 0.9 AC
5 - Mobilization & Demobilization IA CS-008 11 N/A 1 LS
6 - Drain Tile Investigation and Removal IA CS-009 14 A.03 4 HR
7 - Excavation (General) IA CS-021 20 D.01 13310 CY
8 - Earthfill (General) IA CS-023 23 D.01, D.04 126 CY
9 - Earthfill (General Dam) IA CS-023 23 D.02-D.​03 2767 CY

10 - Earthfill (Dam Core) IA CS-023 23 D.02-D.​03 2023 CY
11 - Topsoil Strip, Salvage, and Respread IA CS-026 27 D.01 1635 CY
12 - Reinforced Concrete Pipe

C. 18" Diameter IA CS-031 29 M.01 120 LF
D. 36" Diameter IA CS-031 29 M.01 130 LF

13 - SW-401 Pump Basin IA CS-031 29 B.02, M.01 1 EA
14 - Solar Pump System IA CS-031 29 B.03, M.01 1 EA
15 - Modified SW-513 Outlet Structure (78" x 78") IA CS-031 29 B.01, M.01 1 EA
16 - Concrete Apron, Footing, Bar Guard

A. 18" Diameter IA CS-031 29 M.01 1 EA
B. 36" Diameter IA CS-031 29 M.01 1 EA

17 - 8" Dia. Corrugated HDPE Pipe (Dual-​Wall, Non-Perforated) IA CS-046 36 B.04, M.02 954 LF
18 - CMP Tile Outlets (20 LF Each)

A. 10" Diameter IA CS-051 39 M.02 2 EA
19 - Anti-Seep Collars IA CS-051 39 M.01 6 EA
20 - Riprap (Class E) IA CS-061 43 M.01 29.3 TN
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WEST DIVERSION BERM
TOP ELEV. 1216.50
4:1 SIDE SLOPE

EAST DIVERSION BERM
TOP ELEV. 1216.50

4:1 SIDE SLOPE

EXCAVATE TO 1216.00

POOL EXCAVATION GRADED TO
EXISTING SURFACE AT 4:1 SIDE SLOPE

10 FT WIDE EMBANKMENT
TOP ELEV. 1220.00
4:1 SIDE SLOPE

30 FT WIDE AUXILIARY SPILLWAY
CREST ELEV. 1218.50

3:1 SIDE SLOPE

PLACE EXCESS
SPOIL MATERIAL

EXCAVATE ADDITIONAL 1 FT
100 FT x 100 FT

ELEV. 1215.00

12
15

NORMAL POOL (1217.00)
100-YEAR HWL (1218.57)

PROPOSED EASEMENT BOUNDARY
RIP-RAP

EXCAVATE TO 1216.00
MINIMUM 6" TOPSOIL LAYER

STRUCTURE SEEDING

LEGEND
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STA: 0+89.25
ELEV: 1217.00

OVERBUILD
ELEV: 1220.07

OVERBUILD
ELEV: 1220.11

OVERBUILD
ELEV: 1220.14

OVERBUILD
ELEV: 1220.14

OVERBUILD
ELEV: 1220.17

OVERBUILD
ELEV: 1220.24

10 FT WIDE EMBANKMENT
TOP ELEV. 1220.00

AUXILIARY SPILLWAY SURFACE
EXISTING SURFACE

BOTTOM OF CORE TRENCH
5 FT BELOW EXISTING GRADE

NWL & TOP OF DAM CORE
ELEV. 1217.00

POOL EXCAVATION ELEV. 1216.00

STA: 0+89.25
ELEV: 1220.00

STA: 1+10.00
ELEV: 1220.00

STA: 1+61.24
ELEV: 1220.00

18" RCP PUMP INLET PIPE
SEE M.01
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BEGIN EMBANKMENT AND WAVE BERM

30 FT AUXILIARY SPILLWAY
SEE D.03

18" RCP PUMPED INLET PIPE
SEE M.01

MODIFIED SW-401
PUMP BASIN
SEE B.02
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NORMAL POOL (1217.00)
100-YEAR HWL (1218.80)

PROPOSED EASEMENT BOUNDARY
RIP-RAP

EXCAVATE TO 1216.00
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LEGEND
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FEETSCALE

0 25 50
HORZ.

FEETSCALE

0 5 10
VERT. D.02

EMBANKMENT PLAN & PROFILE

10 FT WIDE TOP (4.5 FT ABOVE NWL)

10 FT WAVE BERM (AT NWL)

5 FT MIN. CORE TRENCH WIDTH
(TOP AND BOTTOM)

NORMAL WATER LEVEL
TOP OF CORE TRENCH
AT NWL

1:1 MAX SLOPES

4:1

4:1

EMBANKMENT CROSS SECTION

NOTE: ONLY BUILD WAVE
BERM ADJACENT TO POOL

BOTTOM OF CORE TRENCH
5 FT BELOW EXISTING GRADE

EXCAVATED POOL

NOT TO SCALE
NOTE: EMBANKMENT SHALL BE

OVER-BUILT BY 5% OF FILL HEIGHT.
THE OVERBUILD FILL VOLUME IS NOT
INCLUDED IN THE PLAN QUANTITIES.

EMBANKMENT
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36" RCP OUTLET PIPE
SEE M.01
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END EMBANKMENT AND WAVE BERM

36" RCP OUTLET PIPE
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MODIFIED SW-513
OUTLET STRUCTURE
SEE B.01
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FEETSCALE

0 25 50
HORZ.

FEETSCALE

0 5 10
VERT. D.03

EMBANKMENT (CONT.) & AUXILIARY SPILLWAY

R

30 FT BOTTOM

3:1 SIDES
TOP OF EMBANKMENT

EXISTING
GROUND

AUXILIARY SPILLWAY SECTION THROUGH EMBANKMENT
EMBANKMENT AUXILIARY SPILLWAY

NOTE: EMBANKMENT SHALL BE
OVER-BUILT BY 5% OF FILL HEIGHT.

THE OVERBUILD FILL VOLUME IS NOT
INCLUDED IN THE PLAN QUANTITIES.
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Car833409A Nutrient Reduction Wetland Project DOCUMENT LL 
Bid No. 26-10 NOTICE-OF-AWARD 
 

LL-1 

 
 
 
 
 
 
September 28, 2026 
 
Contractor name and address 
 
Delivery via email: Contractor Email 
 
RE: NOTICE-OF-AWARD – Car833409A Nutrient Reduction Wetland Project, Contract 26-10 
 
Dear _______________________________,  
 
This is to notify you that the Division of Soil Conservation and Water Quality has determined 
__________________ is the successful bidder for the Car833409A Nutrient Reduction Wetland Project. 
Award is being made for the base bid of $____________. 
 
In accordance with Item #9 of the Instructions to Bidders, Document BB, you have fourteen (14) 
calendar days from the date of receipt of this notice to obtain the Performance Bond (Document 
NN), submit your Construction Progress Schedule (Document JJ) for review, and execute the 
Contract (Document DD). In addition, the Division must be provided with a Certificate of Insurance 
pursuant to the General Conditions, Insurance and Related Provisions (Document FF, Part 6-01). 
 
Please note that Iowa Code Section 91C.7, requires that all construction contractors awarded a 
contract to perform work for the state or an agency of the state must be registered with the Iowa 
Department of Inspections, Appeals & Licensing. The Division of Soil Conservation and Water 
Quality cannot execute a contract with your firm unless you provide proof of this registration. Be 
sure to fill in the Department of Inspections, Appeals & Licensing registration number blank on the 
Contract (Document DD). 
 
Enclosed are the Contract (Document DD), Construction Progress Schedule form (Document JJ), and 
the Performance Bond (Document NN). Please complete, sign and return scanned electronic copies 
along with completed Performance Bond. In addition, we must have the Certificate of Insurance 
pursuant to the General Conditions and/or Special Conditions. 
 
Congratulations on being the successful bidder. We look forward to working with your company on 
this project. If you have any questions, please contact Tracy Blocker, (515) 344-6279. 
 
Sincerely, 
 
 
 
 
Jake Hansen, Chief 
Water Resources Bureau 
Division of Soil Conservation and Water Quality 
 
JH/tab 
Enclosures 
CC: 
 

 



 

 



Car833409A Nutrient Reduction Wetland Project  DOCUMENT MM 
Bid No. 26-10  NOTICE- TO-PROCEED 
 

MM-1 

 
 

September 28, 2026 
 
Contractor name and address 
 
Delivery via email: Contractor Email 
 
RE:    NOTICE-TO-PROCEED – Car833409A Nutrient Reduction Wetland Project, Contract 26-10 
 
Dear____________________________,  
 
The Division of Soil Conservation and Water Quality received the signed construction Contract 
(Document DD), the completed Performance Bond (Document NN), and the Certificate of Insurance 
from your company. These documents were found to be in order and the Division executed this 
contract with __________ dated xx/xx/xxxx. A scanned copy of the executed Contract and Performance 
Bond are enclosed. 
 
The Division has accepted the Construction Progress Schedule (Document JJ) included here, with a 
Construction Start Date of xx/xx/xxxx. A Preconstruction Conference, as required in Item 13 of the 
Instructions to Bidders (Document BB), must be held within seven (7) days prior to the Construction 
Start Date established in the Construction Progress Schedule, or earlier if mutually agreed. No work 
may commence on site prior to the Preconstruction Conference. If the Construction Start Date requires 
adjustment, that needs to be communicated to the Engineer and Division in a timely manner so as to 
facilitate scheduling of the Preconstruction Conference. 
 
In accordance with the Contract  _____________________ must commence work under this contract for the 
Car833409A Nutrient Reduction Wetland Project on or before the Construction Start Date scheduled 
in the Construction Progress Schedule, but not before the Preconstruction Conference. You have until 
September 1, 2027 to complete all of the work except for seeding, and until 12/15/2027 to complete 
buffer seeding and 12/15/2027 to complete the structure seeding and within the respective seeding 
period indicated in the specifications. 
 
Also attached is a scanned copy of the Iowa Construction Sales Tax Exempt Certificate and 
Authorization Letter for this project. Pursuant to Iowa Code Section 423.2(80), this allows you to 
purchase materials tax free for use on this project. Please read the information provided in the 
authorization letter. You are authorized with this Notice-to-Proceed to purchase necessary materials 
for this project and request reimbursement for those items that are stored prior to the Construction 
Start Date. 
 
If you have any questions, please contact Tracy Blocker, (515) 344-6279. 
 
Sincerely, 
 
 
 
Jake Hansen, Chief 
Water Resources Bureau 
Division of Soil Conservation and Water Quality 
 
JH/tab 
Attachments 
CC:  
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STATE OF IOWA 
DIVISION OF SOIL CONSERVATION AND WATER QUALITY 

CONSTRUCTION PROGRESS SCHEDULE 
 
 

 
Project ID:   Car833409A      Date: _______________________________ 

Contractor:  _________________________________________________________________________________ 
                        Name                                                                                                                      Phone 

Contract End Dates:  

All Construction Work Except Seeding:  September 1, 2027 
Seeding: Buffer December 15, 2027    Seeding: Structure December 15, 2027 

Seeding must be completed within the respective seeding period 
 
 
Scheduled Dates:  

Anticipated Construction Start Date:  

Preconstruction Conference Date Range*:  
*Preconstruction Conference must be held prior to Construction Start Date, by no more than seven (7) days 

Estimated Completion Date of All Work Except Seeding: 
Final Walkthrough should be held prior to Contract End Date for all construction work except seeding 

 

Major Construction Work Item(s) Order of Work Estimated Duration of 
Work (days / weeks) 

(Items to be established/grouped by Division on an individual project basis) 

Site Preparation   

Grading for Wetland   

Drain tile investigation and removal   

Pump Lift Station and Associated Pipe Installation   

Concrete Outlet Structure and Pipe Installation   

New Tile and RCP Installation   

Pump Installation   

Solar Panel Installation   

Riprap Placement   

Structural and Buffer Seeding   

Site restoration   
 
Dates established in this schedule may be adjusted as described in Document FF, Paragraph 3-21. 
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FOR THE CONTRACTOR 

 

(Company Representative) 

(Date) 

(Name of Company) 

(Address of Company) 

(City, State, Zip code 

 
FOR THE DIVISION 

 

Mike Bourland, Water Resources Bureau 
Division of Soil Conservation and Water Quality 
 
 
 
(Date) 

Accepted  

Adjustment Requested  

If adjustment is requested, describe below: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF DOCUMENT JJ 
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STATE OF IOWA 
DIVISION OF SOIL CONSERVATION AND WATER QUALITY 

CHANGE ORDER REQUEST 
 

      Change Order Request No.      

Project ID:   Car833409A        Date:         

 

 

Name of Project:   Car833409A         

Location of Project:  Carroll County        

Name of Contractor:            

Architect/Engineer:  Bolton & Menk, Brandon Short P.E.     

  

Contract Plan and 
Detail Reference:             

Change Order Request 
Drawing No. and Date:            

Contract Specification 
Reference:             

Description of Change:          
             
              
 
BREAKDOWN OF CHANGE ORDER COST BY BID ITEM: 

Item # Description 
Adjustment 
Quantity Unit Cost 

Total Cost 
Adjustment 

   $ $ 
     
     
     
     
   TOTAL $ 

BREAKDOWN OF CONTRACT COST: 

Original Project Contract Amount:     $ 0.00 
Approved Contract Amendments No.  through   $ 0.00 
Pending Recommended Change Order Requests   through   $ 0.00 
Approved Change Order Requests No.  through   $ 0.00 
This Amendment Request:     $ 0.00 
Resulting Total Recommended Amount:     $ 0.00 

 

Reason for Contract Change:           
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Change Requested by:            

 

             
 (Signature)      (Date) 
 

CONTRACTOR APPROVAL 

 

       By:       
  (Company)       (Signature) 

              
  (Address)       (Date) 

       
 
       

IDALS PROJECT REPRESENTATIVE RECOMMENDATIONS 

 

    Concur      Recommend Rejection (Attach Explanation) 

 
IDALS Project Representative:           
    (Signature)       (Date) 
 
 

DIVISION OF SOIL CONSERVATION AND WATER QUALITY AUTHORIZATION 

 

Change Order required due to: 

             

              

Immediate authorization to proceed granted:   Yes    No 

 

APPROVED: DENIED: 

 

 

         
Susan Kozak, Director Susan Kozak, Director 
Division of Soil Conservation and Water Quality Division of Soil Conservation and Water Quality  
Iowa Department of Agriculture Iowa Department of Agriculture 
  and Land Stewardship   and Land Stewardship 
 
_____________________________________ _______________________________________ 
(Date) (Date) 
 
 

END OF DOCUMENT HH 
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State of Iowa 
Iowa Department of Agriculture and Land Stewardship 
DIVISION OF SOIL CONSERVATION AND WATER QUALITY 
Car833409A Nutrient Reduction Wetland Project Construction Contract Amendment 
 
 
 THIS AMENDMENT, made this ______ day of ___________________________, 20____, by and 
between the State of Iowa, acting through: 
 
 Iowa Department of Agriculture and Land Stewardship  

Division of Soil Conservation and Water Quality 
  
hereinafter called the DIVISION, and 
 

 
(Name of Company) 
 
(Address) 
 
(City, State, Zip) 

 
hereinafter called the CONTRACTOR. 
 
WITNESSETH:   That the DIVISION and the CONTRACTOR mutually agree to amend the agreement made the 
_____day of __________, 20_____, for the Carroll County Nutrient Reduction Wetland Project (Car833409A – Bid 
No. 26-10) in this Amendment Number _________ as described below: 
 
Description of Amendment: 
              
              
              
 

Contract Plan Sheet(s) and Detail Reference(s):  
Amendment No._______ Drawing No. and Date:  
Contract Specification Reference(s):  

Reason for Revision of Contract Completion Date(s):        
             
                                                                                               

 
Original Contract Completion Date for All Work Except Seeding: September 1, 2027 
     Current Completion Date for All Work Except Seeding:  
          Revised Completion Date for All Work Except Seeding, This Amendment:  
       
Original Contract Completion Date for Seeding-Buffer December 15, 2027 
     Current Completion Date for Seeding-Buffer  
          Revised Completion Date for Seeding-Buffer, This Amendment:  
  
Original Contract Completion Date for Seeding-Structure December 15, 2027 
     Current Completion Date for Seeding-Structure  
          Revised Completion Date for Seeding-Structure, This Amendment:  
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BREAKDOWN OF AMENDMENT CONTRACT COST BY BID ITEM: 
 

Item # Description 
Adjustment 
Quantity Unit Cost 

Total Cost 
Adjustment 

   $ $ 
     
     
     
     
   TOTAL $ 

BREAKDOWN OF CONTRACT COST: 

Original Project Contract Amount:     $ 0.00 
Approved Contract Amendments No.  through   $ 0.00 
Pending Recommended Change Order Requests   through   $ 0.00 
Approved Change Order Requests No.  through   $ 0.00 
This Amendment Request:     $ 0.00 
Resulting Total Recommended Amount:     $ 0.00 

 
IN WITNESS WHEREOF, the parties hereto have executed this Amendment, in the day and year first above 

mentioned. 

 
FOR THE DIVISION  FOR THE CONTRACTOR 
   

Grant D. Menke, Deputy Secretary 
Iowa Department of Agriculture and Land Stewardship 

 (Company Representative) 

   

(Date)  (Date) 
  

 
  (Name of Company) 
  

 
  (Address of Company) 

  
 

  (City, State, Zip Code) 

CONSENT FROM SURETY 

 
Seal if by a corporation 

   

(Surety Representative)   
   

(Name of Surety)   
   

(Date)   
 
 

END OF DOCUMENT II 
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IOWA 
Department of Revenue 
www.state.ia.us/tax  

Designated Exempt Entity 
Iowa Construction Sales Tax Exemption Certificate 

 
This document may be completed by a designated exempt entity and given to their contractor and/or subcontractor 
along with an authorization letter. Seller: Keep this certificate in your files. Contractor/Exempt Entity: Keep a copy of 
this certificate for your records. Do not send this to the Department of Revenue 

Designated Exempt Entity 
Division of Soil Conservation and Water Quality 
Iowa Department of Agriculture and Land Stewardship 
Address 1 
1305 East Walnut Street 
Address 2 
 
City 
Des Moines 

State 
IA 

Zip Code 
50319  

Construction Project Name 
Car833409A Nutrient Reduction Wetland Project  
Construction Project Number (if used) 
Job No. 26-10 

 

General Contractor or Subcontractor Name 
Sample 
Address 1 
123 Construction Ave 
Address 2 
. 
City 
Dig City 

State 
IA  

Zip Code 
55555  

  

 
Description of contract/subcontract (please print/type clearly) 

Construction of Nutrient Reduction Wetland. 
 

 
The named contractor may purchase building materials used in the contract, exempt from sales tax. This exemption 
does NOT apply to materials, equipment and supplies consumed by the contractor or subcontractor. 

Designated Exempt Entity Authorized Agent ._____________________________________ Date: _____________  
 
 

Authorization Letter From Division of Soil Conservation and Water Quality - Agriculture and Land 
Stewardship  
 
Pursuant to Iowa Code Sections: 422.42 (16) & (17), and 422.47 (5), you are authorized to purchase construction 
materials tax free for the contract specified above. 
 
The exemption certificate (or a copy of the certificate) may be provided to the suppliers of your construction materials 
and will authorize them to sell you the materials exempt from Iowa sales tax and any applicable local option sales tax 
and school infrastructure local option sales tax. Complete information on qualifying materials can be found at 
www.state.ia.us/tax, the Department of Revenue (IDR) website. 
 
It is your responsibility to have records identifying the materials purchased and verifying they were used on this 
contract. Any materials purchased tax-free and not used on the construction project are subject to sales and applicable 
local option taxes. Should this occur, the tax must be paid directly by you to IDR in the same calendar quarter the 
project is completed. E-mail the department at: idrf@idrf.state.ia.us if you have questions on this requirement. 
 
Contractors should be aware that use of the certificate to claim exemption from tax for items not used on this project 
or that do not qualify for exemption could result in civil or criminal penalties. 

31-013 (12/10/02) 
 
 
 
 
 

END OF DOCUMENT QQ
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